
 
 
 

COMPETITIVE SOLICITATION  
REQUEST FOR BID PROPOSALS 

RFP 325-415 7-MILE FOREST HEALTH THINNING CONTRACT HARVEST 

BRIEF DESCRIPTION: The Washington State Parks and Recreation Commission (State Parks) 
is soliciting bids from contract harvesters, logging firms, operators of logging equipment, or any 
qualified firms, businesses, or individuals for the thinning of trees and contract harvesting on 
approximately 382 acres. The selected harvester will be expected to access, cut, yard, load, and 
haul logs from Riverside State Park in Spokane County, Washington. The site can be reached by 
heading west on 7-mile Road from HWY 291 for approximately 0.8 miles, then turning right onto 
Riverside Park Road and proceeding 0.7 miles to the trailhead. FPA No. 3027124.    
 
Bids are due: Wednesday, November 13, 2024, by 1:00 PM, PST. 

 
**********  ********** 

ELECTRONIC BID RESPONSES ONLY: Bid responses will only be accepted electronically via 
Email/Email Attachment to BidBox@parks.wa.gov. (PDF scan encouraged).  See Section 5.1 – 

Submission of Responses for expanded details. 
**********  ********** 

Procurement Coordinator: Jacob Eckmann, contracts@parks.wa.gov   
  
Email Inquiries to: contracts@parks.wa.gov  

• See also (special communication instructions) §2.1, §2.3, §2.4. 
 
WA State’s Official Bid Notification System: Bidders are responsible for properly registering in the 
Washington’s Electronic Business Solutions (WEBS) system, https://fortress.wa.gov/ga/webs/ 
and downloading the solicitation document and all appendices and incorporated documents 
related to this solicitation.  WEBS Registration Information: 
 
https://des.wa.gov/services/contracting-purchasing/doing-business-state/webs-registration-search-tips. 

 
WEBS is the system of record for this competition. Alternatively, you can also access the bid 
documents for reference purposes at www.parks.wa.gov/contracts by clicking on the State 
Purchasing link. However, please note that the official channel for notifications and updates is 
through WEBS and any RFP addenda, amendments or Bidders’ questions-&-answers will only 
be provided to those bidders who have registered with WEBS. Failure to do so may result in a 
Bidder having incomplete, inaccurate, or otherwise inadequate information. 
 
It is each Bidder’ responsibility to fully read and understand all provisions of this RFP. If a Bidder 
does not fully understand any portion of this RFP, the Bidder should contact the Procurement 
Coordinator.  
 
It is the responsibility of each Bidder to carefully read, understand, and follow all of the instructions 
contained in this RFP and all amendments hereto. 

mailto:BidBox@parks.wa.gov
mailto:contracts@parks.wa.gov
mailto:contracts@parks.wa.gov
https://fortress.wa.gov/ga/webs/
https://des.wa.gov/services/contracting-purchasing/doing-business-state/webs-registration-search-tips
http://www.parks.wa.gov/contracts
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1 INFORMATION ABOUT THE PROCUREMENT 

This section describes the purpose of the competitive solicitation and provides information about 
this procurement, including the potential scope of the opportunity. 

1.1 ACQUISITION AUTHORITY 

RCW 79A.05.225 authorizes the Washington State Parks and Recreation Commission 
(State Parks) to manage timber and land under its jurisdiction to maintain and enhance 
aesthetic and recreational values. 
Under the authority of RCW 79A.05.225 State Parks may directly negotiate and enter into 
agreements. While competition is not required it is also not prohibited and State Parks is 
choosing to perform a competition to help determine which service provider (a.k.a. 
Contractor) is in the best interest of State Parks. 
This process ensures fairness, transparency, and accountability in procurement. By 
following these guidelines, we seek to obtain the best value for the state while maintaining 
the integrity of our procurement practices. All bidders must meet specified criteria and 
demonstrate their ability to fulfill contract requirements. The evaluation will consider both 
the price and the bidder’s ability to perform the contract effectively and efficiently. 

1.2 PURPOSE OF THE PROCUREMENT – AWARD A CONTRACT 
The purpose of this Competitive Solicitation is to procure the services of qualified 
harvesters, logging firms, operators of logging equipment, or any firms, businesses, or 
individuals to perform forest health thinning work on 382 acres at Riverside State Park.  
SALE AREA DESCRIPTION AND PRODUCTS SOLD 
The sale area is approximately 382 acres, divided into five separate units within Sections 
7, 17, 18, and 20 of Township 26 North, Range 42 East, W.M. Refer to the map in Exhibit 
B for details. There are no typed streams within the sale area, though typed streams are 
present in the vicinity, including the Spokane River. Existing hiking trails within the sale area 
do not require special harvest measures, but trails must be crossed perpendicularly at 
designated skid trail locations to minimize damage. The sale area will be closed to the 
general public during active work, and required notifications and site controls will be 
implemented to ensure public safety. The steepest slope within the sale area is 
approximately 30%, though most of the terrain is flat, and all operations will be ground-
based. Sale boundaries are marked with pink "Timber Harvest Boundary" flagging, and 
leave tree areas, known as “skips,” are marked with green flagging around their perimeter, 
with no harvest or equipment entry allowed. Cut/take trees over 8 inches DBH are marked 
with a band of orange paint. Pre-work training and regular compliance visits will help ensure 
accurate implementation of the prescription across the sale area. 
 
Site Location: From HWY 291 & 7-mile Road, Nine Mile Falls, WA 99026; head west on 
7-mile Road approximately 0.8 miles and turn right onto Riverside Park Road. Proceed 0.7 
miles to the McLellan Trailhead. The sale area is beyond the gate. 
Legal: Section 7, 17, 18, and 20 T26N R42E 
Sale Type: Contract Harvest 
Elevation: 1,620’ – 1,800’ 
Terrain: Mostly flat, with some short and steep slopes 
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Slopes: The steepest slope within the sale is approximately 30%. 
Size: 382 acres 
Logging System: 100% ground-based harvest 
Management Type: Thin from below, with selective thinning focused on improving the 
health and resiliency of the stand 
Volume: Approximately 638 MBF, consisting of 100% ponderosa pine 
Roads: 4,830 feet of new road construction. Additional areas within the existing park road 
system may need improvement to facilitate hauling and equipment use. 
Access: The sale area can be accessed via Riverside Park Road or N State Park Drive. 
Water: No water bodies are within the treatment boundary. 
Forest Health: ICO (individuals, clumps, and openings) prescription. 
 
The goals of this treatment are to: 

• Thin the stand from below to reduce the basal area by approximately 30-60% and 
concentrate the site growth potential on fewer healthy dominant/co-dominant trees. 

• Reduce the wildfire fuel load. 

• Reduce diseased/infected trees and the risk of future insect and disease infestations. 

• Minimize soil disturbance and the introduction of weedy species across the harvest 
area. 

Archeology: There are several significant archeological sites within the park. These sites 
have been excluded from the sale area. 
Aesthetics: Because the sale is located within a state park, aesthetics should be 
considered in daily operations. A separate contract for cleanup following harvest operations 
is anticipated. 
Slash Abatement: Slash abatement may be a separate biddable item. 
This RFP includes the materials in Exhibit B: 7-Mile Logging Map and Exhibit C: Forest 
Practices Application/Notification #3027124, and Exhibit D: 7-Mile Road Plan, the 7-Mile 
Road Map, and ARWO Rates Worksheet. 

1.3 PRE-BID FIELD TOUR 
Prospective bidders are strongly advised to visit the sale area prior to bidding.  
Meetings/tours for potential contractors may be arranged by contacting David Cass, Agency 
Forester at (360) 386-2990 or david.cass@parks.wa.gov. 

1.4 ESTIMATED LOG VOLUMES AND APPRAISED VALUE  
Solicitations will be accepted and considered from all bidders capable of meeting the sale 
requirements using ground-based conventional logging methods. 

 

mailto:david.cass@parks.wa.gov
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Agreement # 

 

Sort # 

 

Species and Sort Specifications* 

 

Estimated 
Volume 

 

Tons Per 
MBF 

Mbf Tons  

TBD 1 Ponderosa Pine 6-11 inch (DIB) (Sawlogs) 425  5.5 

TBD 2 Ponderosa Pine 12+ inch  (DIB) (Sawlogs) 39  5.5 

TBD 3 Conifer Utility 2”+ DIB (Pulplogs) 173 1,557 9.0 
*Products are reported by size specifications and are not to be construed as log grades. 

**Stems under 7-inch DBH were not cruised and the reported volume is estimated. 

MBF = thousand board-feet Scribner volume, DIB = small end diameter inside bark. 

Allocation:  Export Restricted. Log sale purchasers must pay timber excise tax.  For more information 
contact the Dept. of Revenue Forest Tax Section at 1-800-548-8829 

Unit of measure:  Sawlogs = MBF, Pulp = tons.  Contract harvest bids shall be per unit measure 
(MBF or tons) for sawlogs and pulp separately.  Log sale bids shall be camprun prices per unit 
measure (MBF or tons) for sawlogs by species and tonnage prices for pulp. 

1.5 LOG DELIVERY AND ROAD WORK REQUIREMENTS 
Log purchaser is responsible for weighing and scaling costs. All tonnage loads will be 
weighed and all mbf loads will be scaled at State approved locations. State Parks reserves 
the right to determine where logs are authorized to be scaled and weighed. 

Anticipated log delivery date of November 11, 2024, to June 30, 2025. 
No new road construction is needed other than temporary landing spurs. However, pre-haul 
and post-haul maintenance and improvement is needed on some existing roads in order to 
facilitate hauling and equipment use. The scope of this road improvement is anticipated to 
include up to 5,000 feet of prehaul/posthaul maintenance and up to 800 ft of temporary spur 
construction and abandonment.  At one location a dirt berm and several large rocks need 
to be removed to reopen access to an abandoned road. Road maintenance and 
improvement is a biddable item and is described in the Road Plan (Exhibit C: 7-Mile Road 
Plan). Required road work items are fixed to the stations listed in the table and the total 
should reflect total cost for completing all stations for that item, including materials. Not all 
road work in the road plan is expected to be needed and all road work must be approved 
by WSPRC prior to being completed.  Potential harvesters are highly encouraged to assess 
the current road conditions within the park prior to bid 

1.6 PERIOD OF PERFORMANCE 
The period of performance of any contract(s) resulting from this RFP is tentatively 
scheduled to begin on or about November 11, 2024, and expire on June 30, 2025. State 
Parks reserves the right to shut down operations to prevent unacceptable damage to State 
Parks resources. Thereafter, via mutual negotiation, State Parks and the Bidder may extend 
the contract for other periods of time up to a total duration of five years. 

1.7 REQUIREMENTS 
Bidder must be registered to do business in the state of Washington (hold a Universal 
Business Identifier (UBI)). If awarded the contract, the successful bidder must obtain a UBI 
number within 24 hours to avoid being considered nonresponsive. 
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1.8 WASHINGTON STATE PROCUREMENT PRIORITIES & PREFERENCES 
State Parks will apply the following Washington State procurement priorities and 
preferences to this Competitive Solicitation which, as set forth in Section 5.3, will impact the 
evaluation of bids for this Competitive Solicitation:  

• Washington Small Business and/or Certified Veteran-Owned Business: 20 points  
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2 DEADLINES, PREBID CONFERENCE, QUESTIONS AND PROCUREMENT SCHEDULE 

This section identifies important deadlines for this Competitive Solicitation, where to direct 
questions regarding the Competitive Solicitation, and the process for potential amendments or 
modifications to the Competitive Solicitation. 

2.1 COMMUNICATION REGARDING THIS COMPETITION 
All communication should be directed to the State Parks Contracts and Grants Program 
(CGP) via the Procurement Coordinator's email listed on the face page. Contacting other 
State Parks staff may result in disqualification. Only responses posted on WEBS are official; 
all other communications are unofficial and nonbinding. State Parks reserves the right to 
amend this solicitation. 

2.2 PREBID CONFERENCE 
Bidders are invited to a virtual prebid conference via Microsoft Teams, where they can ask 
questions and request changes. Interested bidders must RSVP to contracts@parks.wa.gov 
by the date specified in Section 2.5 – Procurement Schedule, with the bid identification 
number and "RSVP" in the subject line (e.g., "RFP # RSVP"). A meeting link will be sent 
the next day. The conference date and time are also in Section 2.5.  
Attendees should not display video and keep their microphones muted if not speaking. If 
the conference fails or you have additional questions, send them by 3 PM (PST) on the 
same day. Responses will be posted on WEBS. State Parks is not responsible for technical 
issues or participation failures. Questions raised at the pre-bid conference and during the 
Q&A period will be answered and responses posted to WEBS. 
State Parks reserves the right to amend and modify this Competitive Solicitation. 

2.3 QUESTION AND ANSWER PERIOD  
Bidders may ask questions at any time, but responses must be posted on WEBS before the 
bid’s due date to allow bidders to respond. The final day for questions to receive a formal 
response is in Section 2.5 – Procurement Schedule.  
Send questions to contracts@parks.wa.gov with the bid identification number and 
"Question" in the subject line (e.g., "RFP # Question"). Only responses posted on WEBS 
are official; all other communications are unofficial and nonbinding. 

2.4 COMPLAINT PERIOD  
Bidders should first address concerns during the Question-and-Answer period. If a 
complaint is necessary, refer to Section 2.5 – Procurement Schedule for the Complaints 
Period. Complaints outside this period will not be considered. Send complaints to 
contracts@parks.wa.gov with the bid identification number and "Complaint" in the subject 
line (e.g., "RFP # Complaint"). Failure to mark correctly may result in the complaint being 
missed. Responses will be posted on WEBS; only these responses are official. 
Bidders must follow these procedures for complaints to be considered. Complaints must be 
in writing, sent to the Procurement Coordinator before the deadline, to the specified email 
address, and with the correct subject line. The complaint must state its basis and propose 
a remedy 
Only complaints that fall into the categories below and stipulate an issue of fact shall be 
considered: 
• The solicitation unnecessarily restricts competition. 
• The solicitation evaluation or scoring is unfair or flawed; or 
• The solicitation requirements are inadequate or insufficient to prepare a response. 

mailto:contracts@parks.wa.gov
mailto:contracts@parks.wa.gov
mailto:contracts@parks.wa.gov
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2.5 PROCUREMENT SCHEDULE 

Any stated time is Pacific Time Zone (local time).   

Activity Due Dates Time 

RSVP Prebid 
Conference 

10/16/2024 

See additional details in Section 2.2 – Prebid Conference. 

COB 

Prebid 
Conference 

10/17/2024  

See additional details in Section 2.2 – Prebid Conference 

11:00AM- 
11:30AM 

PST 

Question 
Period  

09/27/2024 – 11/04/2024 

See additional details in Section 2.3 – Question and Answer 
Period.  

NA 

Answer  

Period 

09/27/2024 – 11/08/2024, anticipated but may take longer.  All Answer 
Responses will be posted on WEBS.  See Section 2.3 – Question and 
Answer Period 

Complaint 
Period 

10/17/2024 – 11/04/2024 

See additional details in Section 2.4 – Complaint Period.  
Complaints received before or after the Complaint period will 
not be considered. 

NA 

Bidder’s 
Response – 
Deadline 

11/13/2024   

See also: Section 4 - Responses – Required Content, 
Format, and Scoring. See also Section 4.1 Checklist of 
Required Submittals 

1:00PM 

PST 

Oral 
Presentations 

The Oral Presentation criteria and instructions will be provided by email 
to the short-listed firms, if needed. (OPTIONAL) 

Announcement 
of Apparent 
Successful 
Bidder (ASB) 

After the Bid’s due date (deadline to submit bid responses) and following 
the evaluation, the state will Announce the Apparent Successful Bidder 
(ASB).  See additional details in Section 7.1 – Announcement of Apparent 
Successful Bidder. 

Debriefing of 
Bidders 

The Bidder wanting a Debrief must request a Debrief within three 
business days following the day of the Announcement of Apparent 
Successful Bidder (ASB). See additional details in Section 7.3 – 
Debriefing of Bidders 

Protest The DEBRIEFED Bidder wanting to submit a protest must submit a 
Protest within five business days following the day of the Debrief.  See 
additional details in Section 7.4 - Protests 
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3 SPECIAL TERMS 

This section outlines special terms for this Competitive Solicitation that bidders will need to review 
and adhere to in order to comply with the requirements. 

3.1 ADVANCED PAYMENT PROHIBITION 
Payment is based on provided goods and services only, following proper documentation and 
invoicing. No payment will be made for non-designated goods or services. Per Washington’s 
Constitution Article 8, Section 5, progress payments are allowed, but no payment will be 
made before work is completed, delivered, and accepted. This includes deposits and security 
deposits. 

3.2 PAYMENT FOR WORK 
State Parks shall make payments to the Contractor for services required and approved 
including log hauling and roadwork calculated according to the terms in the Harvesting 
Services Contract. The Contractor is responsible for independently negotiating, procuring, 
and paying for all subcontractor services provided. 
Depending on the project bid structure defined in section 3.2 of this RFP, payment will be 
calculated using: 

• The Contractor’s On-Board Truck (OBT) bid rate per TON for logs harvested and 
delivered for sort(s) 1 through 3. 

• Payments to the Contractor for hauling services shall be based upon the TONS 
delivered multiplied by: a base rate, ‘A’ and ‘C mile rates’, a fuel index factor and the 
Contractor’s hauling bid factor using the following formula: 

Hauling Services Payment Rate per Ton 
= (Base Rate + Mileage Rate) x (Contractor’s hauling bid factor) 
Base Rate = $2.35 
(based on multiple truck operation fixed cost/ton within ‘Report to the Washington State 
Legislature, The Washington Log Trucking Industry: Costs and Safety Analysis, August 
2008’) 
Mileage Rate = (($0.16 x C miles) + ($0.11 x A miles)) x (Fuel Index Factor) 
The Fuel Index Factor will be adjusted quarterly by State Park based upon the U.S. Energy 
Information Administration’s Weekly Retail On‐Highway Diesel prices for the West Coast 
region posted at https://www.eia.gov/petroleum/gasdiesel/ using the following formula; 

      Q(x) ‐ Q(base)  

Fuel Index Factor  = 1   +      Q(base) 
Where; Q(base) = Average fuel price for quarter preceding Quote due date.  
  Q(x)  = Average fuel price for quarter preceding log deliveries. 
The fuel index factor will be calculated each: 

1. January and apply to loads delivered between January 1 and March 31, 
2. April and apply to loads delivered between April 1 and June 30, 
3. July and apply to loads delivered between July 1 and September 30, 
4. October and apply to loads delivered between October 1 and December 31. 

https://www.eia.gov/petroleum/gasdiesel/
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Hauling Rate Example for each sort dependent upon total mileage to purchaser using  
contractor’s haul bid factor: 
 Base Rate = $2.35 
 C miles = 10  

A miles = 100 
 Fuel Index Factor = 1.000 
 Mileage Rate = (($0.16 x 10) + ($0.11 x 100)) x (1.000) = $12.60 
 Contractor’s hauling bid factor = 1.100 
Hauling Services Payment Rate per TON for each sort dependent upon total mileage to  
purchaser using contractor’s haul bid factor: 
 = (Base Rate + Mileage Rate) x (Contractor’s hauling bid factor) 
 = ($2.35 + $12.60) x 1.100 
 = $16.45 

For sorts bid on an MBF basis tonnage will be calculated using the State’s conversion rate 
unless actual tonnage is available and approved for use. For tonnage‐based sorts, actual 
tonnage shall apply. 

• With prior approval by the State and toll/ferry receipt provided, reimbursement of 
toll/ferry costs incurred for transporting logs. 

• Payment amounts for fixed‐rate road construction elements are based upon the rates 
established by the State and listed in the Harvesting Services Contract. When 
applicable, payment amounts for biddable road construction elements will be in 
accordance with the rates listed in Contractor’s Road cost proposal provided as an 
attachment to the official bid form. 

3.3 BUSINESS STRUCTURE & EMPLOYEES (Compliance with Law) 
State Parks may require proof that your firm is legally licensed and compliant with all business 
and employee-related laws, including taxes, licenses, and employee insurance, during bid 
evaluation, contract execution, or the contract's duration. State Parks may contact any 
necessary entity to validate compliance. Additionally, they may require information verifying 
your business structure and employment status. Failure to provide timely information may 
result in bid rejection or contract termination. Non-compliance with laws and regulations may 
also lead to bid rejection or contract termination. Information is available from state agencies 
such as the Department of Revenue, Labor and Industries, Secretary of State, and 
Employment Security Department. 

3.4 THE RESULTING CONTRACT AND ITS TERMS AND CONDITIONS 
A draft contract is provided at the end of the competition document to help bidders 
understand State Parks’ typical terms and conditions. Any resulting contract will include these 
terms and conditions. Bidders should review the sample, assess the risks and rewards, and 
bid accordingly. Selected bidders (Apparent Successful Bidders or ASB) often try to negotiate 
terms, but such negotiations will likely not be entertained. Bidders should consider all risks 
when forming their bid response. 
Each Bidder’s submission of its Response confirms that Bidder’s consent to these terms and 
conditions.  
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4 RESPONSES - REQUIRED CONTENT, FORMAT, AND SCORING:    

This section describes the information required for the Competitive Solicitation and outlines how 
your bid will be scored. Additionally, bidders must review and adhere to the Competitive 
Solicitation requirements, including those detailed in the exhibits, which specify the information 
that must be provided for a bid to be considered responsive. 

4.1 CHECKLIST OF REQUIRED SUBMITTALS 
The following list in the table in this subsection identifies the content that must be included 
in each responsible submission (Bidder’s bid response).  Any response that does not 
contain all of these items may be rejected as non-responsive.  Each item is discussed in 
more depth in the sections following the Table. 

# Submittal 

Scored by Points 
and/or  

Low Price and/or 
Pass/Fail 

For Reference: 
See Appendix Or 

Section 

Bidder Mark if 
Provided 

(failure to provide 
as instructed may 

result in bid 
rejection) 

1 
Bidder’s Certifications  
(form provided, must be 
signed) 

Pass/Fail 
Appendix A, 
Section 4.2 
Section 9.1 

 

2 Bidder’s Profile  
(form provided) Pass/Fail 

Appendix B, 
Section 4.3 
Section 9.2 

 

3 Bid Price (form provided, 
must be signed) Up to 60 points Appendix C, 

Section 4.4 
Section 9.3 

 

4 

Statement of Available 
Resources, Operating 
Schedule, and Work Plan 
(form provided) 

Up to 20 points Appendix D, 
Section 4.5 
Section 9.4 

 

5 

Washington Small Business 
and/or Certified Veteran-
Owned Business  
(self-authored) 

20 points 
Section 4.6 
Section 5.3  

7 
Diverse Business Inclusion 
Plan – Subcontractors 
(form provided) 

Pass/Fail 
Required if using 
subcontractors 

Appendix E, 
Section 4.7 
Section 9.5 

 

 
 

Total points available are 100, with a minimum of 60 points required for a bid to be 
considered responsive. If a Washington Small Business or Certified Veteran-Owned Business 
does not meet the minimum points, the bid will be deemed non-responsive and rejected. 
The table serves multiple purposes: 

1. Specifies the submittals bidders must provide to State Parks in their bid response. 
2. Acts as a checklist to ensure all required materials are included. 
3. If State Parks does not provide a form, the bidder must "self-author" a response to fulfill 

the requirement. 
The table also indicates whether submittals will be scored based on points, low price, or pass/fail 
and provides a courtesy reference linking the submittal to other sections of the document. 
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Submittal Evaluation Criteria: General Evaluation Continuum. Submittals identified in Sections 
4.4, and 4.5 will be reviewed along with Supportive Information, and separately scored. 

Bidder 
demonstrates 
renowned 
experience 
and/or the least 
or no risk, 
and/or ideal fit 
for what is being 
sought by State 
Parks 
(most points) 

Bidder 
demonstrates 
considerable 
experience, 
and/or some 
minor risk, 
and/or a 
close but not 
ideal fit for 
what is being 
sought by 
State Parks. 

Bidder 
demonstrates 
solid 
experience, 
and/or mild 
risk, and/or 
fair fit for 
what is being 
sought by 
State Parks.  

Bidder 
demonstrates 
adequate 
experience, 
and/or medium 
risk, and/or 
mediocre fit for 
what is being 
sought by 
State Parks. 

Bidder 
demonstrates 
limited 
experience, 
and/or high 
risk, and/or 
poor fit for 
what is being 
sought by 
State Parks.  
(low points) 

Bidder 
demonstrates 
no 
experience, 
and/or grave 
risk, and/or a 
bad fit for 
what is being 
sought by 
State Parks 
(no points) 

4.2 (APPENDIX A) – BIDDER’S CERTIFICATIONS, ASSURANCES, AND WAIVER 
A FORM is provided for this part of your bid response. See APPENDIX A – Bidder’s 
Certification, Assurances, and Waiver. 
The Certifications must be executed as written in Appendix A. Failure to execute the 
Appendix in its official form will result in the Bidder’s Proposal being disqualified. 
Appendix A – Bidder’s Certifications is evaluated on a pass/fail basis.   
The certification must be signed and submitted by a duly authorized representative for the 
bidder.  

4.3 (APPENDIX B) – BIDDER’S PROFILE 
A FORM is provided for this part of your bid response.  See APPENDIX B – Bidder’s Profile.   
The Bidder’s Profile provides general information about the bidder and/or its corporate 
entity. It is important to fully read the Bidder’s Profile, as there may be additional pages that 
the bidder must self-author and attach, depending on the bidder’s response.  
Appendix B – Bidder’s Profile must be substantively completed and is evaluated on a 
pass/fail basis.  
Note: The Bidder’s Profile must be complete. Where there are choices, the bidder must 
check a box.  

4.4 (APPENDIX C) – BID PRICE 
FORMS are provided for this part of your bid response. See APPENDIX C – Bid Price. 
Submit the Bid Price form. It must be signed and dated by a person authorized to legally 
bind the Bidder to a contractual relationship, e.g., the president or executive director of a 
corporation, the managing partner of a partnership, or the proprietor of a sole proprietorship. 
This part of the bid response is scored up to 60 points.  
The evaluation process is designed to award this procurement not necessarily to the Bidder 
of least cost, but rather to the Bidder whose proposal best meets the requirements of this 
RFP. Bidders are encouraged, however, to submit bids which are consistent with state 
government efforts to conserve state resources. 
Bidders are required to collect and pay Washington State taxes as applicable 
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4.5 (APPENDIX D) - STATEMENT OF AVAILABLE RESOURCES, OPERATING 
SCHEDULE, AND WORK PLAN 
A FORM is provided for this part of your bid response. See APPENDIX D – Statement of 
Available Resources and Work Plan. 
 

This portion of the bid response is scored up to 20 points, based on the level of detail you 
provide regarding the activities you will undertake to execute forest health thinning. The 
evaluation will consider the greatest return to State Parks, logging methods, your ability to 
complete the project within the specified operating window, and a pro rata assessment for 
other bidders 

4.6 WASHINTON SMALL BUSINESS AND/OR CERTIFIED VETERAN-OWNED BUSINESS 

Bidder this part of your bid response is self-authored by you, no form is provided. 

• Title this “4.6 WA Small Business/Veteran Owned Business Certification”. 
State Parks, in accordance with Washington law, encourage small and diverse businesses 
to compete for and participate in state procurements as contractors and as subcontractors. 
Include proof of certification issued by the Washington State Department of Veteran Affairs 
or self-certify as a small business through WEBS at the time of competition. You may also 
include proof of certification from the Washington State Office of Minority & Women’s 
Business Enterprises (OMWBE), though no points will be awarded for OMWBE certification. 
If you are a small business registered in Washington's Electronic Business Solution 
(WEBS), we will verify your registration to determine eligibility. 
This part of the bid response is scored 20 points. 

4.7 (APPENDIX E) – DIVERSE BUSINESS INCLUSION PLAN – SUBCONTRACTORS 
A FORM is provided for this part of your bid response.  See APPENDIX E – Diverse 
Business Inclusion Plan – Subcontractors. 
Appendix E – Diverse Business Inclusion Plan - Subcontractor is evaluated on a pass/fail 
basis.    
REQUIRED ONLY if Bidder will be using subcontractors to perform the Contract:  This 
exhibit outlines the inclusion plan for diverse business subcontractors pertaining to the 
Contract. 
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5 RESPONSES – PREPARATION, SUBMISSION REQUIREMENTS AND PREFERENCES 

This section identifies how to prepare and submit your bid for this Competitive Solicitation. By 
responding to this Competitive Solicitation and submitting a bid, bidders acknowledge having read 
and understood the entire Competitive Solicitation and accept all information contained within this 
Competitive Solicitation. 

5.1 SUBMISSION OF RESPONSES 

Bids must be complete, legible, signed, and follow all instructions stated in the Competitive 
Solicitation (including the appendices, and exhibits).  Unless otherwise specified in writing 
by documents included with an electronic bid must be prepared in MS Word, MS Excel, or 
Adobe PDF.  Where required to do so, bidders may sign using either a physical or electronic 
signature. 
Bidder’s electronic bid must be emailed to the Procurement Coordinator at the following 
email address: BidBox@parks.wa.gov. The email subject line should include the bid 
identification number, "Bid," and your company name (e.g., "RFP # Bid ACME"). Ensure 
the email, including attachments, is less than 30MB. It's recommended to keep it under 
25MB. Zipped files are not accepted. All responses and any accompanying documentation 
become the property of State Parks and will not be returned. 
State Parks will send an automatic acknowledgment of bid receipt. This acknowledgment 
does not determine the bid’s responsiveness. If the bidder does not receive an 
acknowledgment within a reasonable time, it is the bidder's responsibility to contact State 
Parks for confirmation.   
VERIFICATION: Bidders are welcome to contact the State Parks Contracts and Grants 
Program team (CGP) to see if your bid response was received, however, this process works 
best if there’s enough time between the date and time submitted and the bid’s due date 
deadline. Send verification requests to: 

contracts@parks.wa.gov 
The email subject line should include the bid identification number, "Verification," and your 
company name (e.g., "RFP # Verification ACME") 
CAUTION: Submit your bid response early as a safeguard against any technological slow-
down or delays.  Bids received after the deadline for any reason, no matter the cause, 
regardless of responsibility, will be rejected. 

--- Late submissions will be considered non-responsive and may be rejected. --- 
5.2 RESPONSE LAYOUT REQUIREMENTS 

The Bidder’s bid response should be logically assembled so that the evaluators can easily 
understand what they are reading and relate what they are reading back to the competition 
document’s requirement.  Evaluators appreciate landmarks or references using the 
competition document’s section numbers and section titles.  One mistake that Bidders make 
is that they have a previously prepared statement or materials that don’t precisely relate to 
the competition document’s individual requirement (it wasn’t tailored or designed for the 
requirement), or that the previously prepared statement (or material) is supposed to relate 
to two or more requirements of the competition document.  That can be confusing and may 
result in a negative impact to the evaluation of the Bidder’s bid response. 
NOTE: If evaluators cannot easily identify the statement/material or cannot easily link it to 
the competition’s section reference, requirement, or question the statement/material may be 
misunderstood, disregarded, or may negatively impact the evaluation of the response.   

mailto:BidBox@parks.wa.gov
mailto:contracts@parks.wa.gov
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5.3 WASHINGTON STATE PROCUREMENT PRIORITIES & PREFERENCE 

The following Washington State procurement priorities and preferences apply to this 
Competitive Solicitation: 
WASHINGTON SMALL BUSINESSES AND/OR CERTIFIED VETERAN-OWNED 
BUSINESSES. In furtherance of Washington’s business inclusion goals State Parks will 
evaluate bids for best value and will provide a bid preference in the amount of 20 points to 
any bidder who certifies. 

• WASHINGTON SMALL BUSINESS.  Bidder is a Washington Small Business as 
defined in RCW 39.26.010.  To qualify as a Washington Small Business, Bidder must 
meet three (3) requirements: 
o Location.  Bidder’s principal office/place of business must be located in and 

identified as being in the State of Washington.  A principal office or principal place 
of business is a firm’s headquarters where business decisions are made and the 
location for the firm’s books and records as well as the firm’s senior management 
personnel. 

o Size.  Bidder must be owned and operated independently from all other 
businesses and qualify as one of the following: 

• Bidder Qualifies as a Small Business – i.e., 

• Bidder has fifty (50) or fewer employees; or 

• Bidder has an annual gross revenue of less than $7,000,000 as reported on 
Bidder’s federal income tax return or its return filed with the Washington State 
Department of Revenue over the previous three (3) consecutive years. 

• Bidder Qualifies as a Mini business – i.e., Bidder has an annual gross 
revenue of less than $3,000,000, but $1,000,000 or more, as reported on 
Bidder’s federal income tax return or its return filed with the Washington State 
Department of Revenue. 

• Bidder Qualifies as a Microbusiness – i.e., Bidder has an annual gross 
revenue of less than $1,000,000 as reported on Bidder’s federal income tax 
return or its return filed with the Washington State Department of Revenue.  

o WEBS Certification.  Bidder must have certified its Washington Small Business 
status in Washington’s Electronic Business Solution (WEBS). 

• CERTIFIED VETERAN-OWNED BUSINESS.  Bidder is a Certified Veteran-Owned 
Business under RCW 43.60A.190.  To qualify as a Certified Veteran-Owned 
Business, Bidder must meet four (4) requirements: 
o 51% Ownership.  Bidder must be at least fifty-one percent (51%) owned and 

controlled by: 
(a) A veteran as defined as every person who at the time he or she seeks 

certification has received a discharge with an honorable characterization or 
received a discharge for medical reasons with an honorable record, where 
applicable, and who has served in at least one of the capacities listed in RCW 
41.04.007; 

(b) A person who is in receipt of disability compensation or pension from the 
department of veterans affairs; or 
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(c) An active or reserve member in any branch of the armed forces of the United 
States, including the national guard, coast guard, and armed forces reserves. 

o Washington Incorporation/Location.  Bidder must be either an entity that is 
incorporated in the state of Washington as a Washington domestic corporation 
or, if not incorporated, an entity whose principal place of business is located 
within the State of Washington. 

o WEBS Certification.  Bidder must have certified its Veteran-Owned Business 
status in Washington’s Electronic Business Solution (WEBS). 

o WDVA Certification.  Bidder must have provided certification documentation to 
the Washington Department of Veterans’ Affairs WDVA) and be certified by 
WDVA and listed as such on WDVA’s website (WDVA – Veteran-Owned 
Businesses) 
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6 EVALUATION AND AWARD 

This section identifies how bids for this Competitive Solicitation will be evaluated. 

6.1 ORAL PRESENTATION (OPTIONAL) 

Oral presentations, if deemed necessary by State Parks, may be used to select the winning 
response. State Parks reserves the right, at its sole discretion, to invite the top-scoring firms 
from the written evaluation to participate in an oral presentation. The top-scoring firms will 
be contacted to schedule a date, time, and location for the presentation. All key personnel 
must participate in the oral presentation. The Procurement Coordinator will reach out to the 
bidder(s) to arrange a date and time and will provide further instructions. Any commitments 
made by the Contractor during the oral presentation will be considered binding. 
There will be a maximum of 100 points awarded based on bidder’s demonstration. All points 
will be cumulative. The oral presentation will determine the apparently successful bidder. 

6.2 ORAL PRESENTATIONS EVALUATION CRITERIA (OPTIONAL) 

Oral Presentation Evaluation Criteria Maximum Possible Point Total 

Organization:  
- Management Plan 

25 points 

Project Management: 
- Project Scheduling 

25 points 

Expertise 
- Understanding of this project 

25 Points 

Experience 
- Relevant Past Projects 

25 Points 

TOTAL: 100 Points 

Points for Oral Presentation will be determined according to the following guidelines, and 
weighted appropriately: 

Bidder 
demonstrates 
renowned 
experience (5 
points) 

Bidder 
demonstrates 
considerable 
experience (4 
points) 

Bidder 
demonstrates 
solid experience 
(3 points) 

Bidder 
demonstrates 
adequate 
experience (2 
points) 

Bidder 
demonstrates 
limited 
experience (1 
points) 

Bidder 
demonstrates 
no 
experience (0 
points) 

6.3 BID RESPONSIVENESS 

All Responses received by the stated deadline will first be reviewed by the Procurement 
Coordinator to ensure that the Responses appear to contain the information required in this 
competition document. Only Bid Responses that meet the requirements will be forwarded 
for further substantive review. Any Response that does not appear to contain all of the 
required information or any Bidder who does not meet the mandatory qualifications will be 
rejected as non-responsive and will be removed from further evaluation. However, the 
Procurement Coordinator has the right to waive minor informalities, and/or seek clarification 
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if confused provided that neither alters the content of the Response. A bidder’s failure to 
provide requested clarification within five (5) business days may result in disqualification. 
State Parks reserves the right to: (1) Waive any informality (State Parks reserves the right 
to determine the actual level of Bidders’ compliance with the requirements specified in this 
competition and to waive informalities in a bid). An informality is an immaterial variation from 
the exact requirements of the competition, having no effect or merely a minor or negligible 
effect on quality, quantity, or delivery of the supplies or performance of the services being 
procured.; (2) Reject any or all bids, or portions thereof; (3) Cancel the Competitive 
Solicitation and may re-solicit bids; and/or (4) Negotiate with the lowest responsive and 
responsible Bidder(s) (or Bidder with the most points) to determine if such bid can be 
improved. If, after a reasonable period of time, State Parks, in its sole judgement, cannot 
reach agreement on acceptable Contract terms with such bidder, State Parks may suspend 
negotiations and undertake negotiations with the next highest scored responsive, 
responsible bidder as determined by the evaluations. 

6.4 BIDDER RESPONSIBILITY ANALYSIS 

For responsive bids, State Parks must determine whether the bidder is a ‘responsible 
bidder.’ In determining bidder responsibility, State Parks must consider the following 
statutory elements:  

a) The bidder’s ability, capacity, and skill to perform the contract or provide the service 
required; 

b) The bidder’s character, integrity, reputation, judgment, experience, and efficiency; 
c) Whether the bidder can perform the contract within the time specified; 
d) The bidder’s performance quality pertaining to previous contracts or services; 
e) The bidder’s compliance with laws relating to the contract or services; 
f) Whether, within the three-year period immediately preceding the date of the 

Competitive Solicitation, the bidder has been determined by a final and binding 
citation and notice of assessment issued by the Washington State Department of 
Labor and Industries or through a civil judgment entered by a court of limited or 
general jurisdiction to have willfully violated, as defined in RCW 49.48.082, any 
provision of chapter 49.46, 49.48, or 49.52 RCW; and 

g) Such other information as may be secured having a bearing on the decision to award 
the Contract. 

See RCW 39.26.160(2)(a)-(g). In addition, State Parks may consider the following: 

• Best Value Criteria: 
a) Whether the bid satisfies the needs of the state as specified in the solicitation 

documents; 
b) Whether the bid encourages diverse contractor participation; 
c) Whether the bid provides competitive pricing, economies, and efficiencies; 
d) Whether the bid considers human health and environmental impacts; 
e) Whether the bid appropriately weighs cost and noncost considerations; and 
f) Life-cycle cost. 

See RCW 39.26.160(3)(a)-(f). 
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• Financial Information: State Parks may request financial statements, credit ratings, 
references, record of past performance, clarification of bidder’s offer, on-site 
inspection of bidder's or subcontractor's facilities, or other information as necessary 
to determine bidder’s capacity to perform and the enforceability of bidder’s 
contractual commitments. Failure to respond to these requests may result in a bid 
being rejected as non-responsive. 

• References: State Parks reserves the right to use references to confirm satisfactory 
customer service, performance, satisfaction with service/product, knowledge of 
products/service/industry and timeliness. Any negative or unsatisfactory reference 
can be reason for rejecting a bidder as non-responsible. 

6.4.1 REJECTED BIDS/BIDDERS & REJECTION NOTIFICATION & REJECTION 
RESPONSE 

This Rejection Response process is not governed by Washington’s Administrative 
Procedures Act (APA), RCW 34.05, nor does it confer any additional rights above and 
beyond what the Bidder already enjoys as a taxpayer. The purpose of this process is to 
allow State Parks to correct evaluation process errors and problems before a contract is 
executed. 
State Parks will perform a preliminary evaluation which is largely procedural.  See Section 
6.7.1 - Preliminary Evaluation (Procedural) and all of this section’s subparts. 
If State Parks determines that a bid or Bidder must be rejected under 6.7.1 and/or subparts, 
State Parks will send a rejection notification to the email address provided by the Bidder in 
the Bidder’s Profile form (Appendix B). State Parks bears no responsibility for any issue or 
technological issue preventing actual receipt of the notification to the rejected Bidder. 
Two Business-day Response Period: The Bidder may refute the rejection.  The rejected 
Bidder must respond to the rejection within two (2) business-days following the day of 
rejection notification.   

• The Bidder’s Rejection Response must be sent to contracts@parks.wa.gov. 

• Subject line must include the bid’s identification number and “Rejection”. See the first 
page or footer for the bid’s identification number. (e.g., "RFP # Rejection")  

• The Bidder must explain how and why State Parks erred in rejecting the Bidder’s bid 
under Section 6.7.1 - Preliminary Evaluation (Procedural). 

State Parks will consider the rejected Bidder’s response, and if in State Parks’ opinion, it 
determines error on our part, the bid will be moved forward to further evaluation. If State 
Parks determines it did not err, the bid will not be moved forward for evaluation.   
The process detailed in this section does not supersede or displace the DEBRIEF process 
or PROTEST process.  A Bidder may after the Announcement of Apparent Successful 
Bidder is announced, request a Debrief, and a Debrief is a prerequisite for a Protest.  See 
Section 7.3 – Debriefing of Bidders and Section 7.4 – Protests for expanded details about 
the process and what State Parks will recognize as legitimate. 

6.5 GENERAL EVALUATION PROVISIONS 

The evaluation process is designed to award a contract to the Bidder with the best value 
based on the selected evaluation criteria.   
Evaluations of subjective material will likely be conducted by the customer program requiring 
the goods/services or an evaluation team. State Parks has sole discretion over the selection 

mailto:contracts@parks.wa.gov
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of evaluators and will make such selections based on each potential evaluator’s availability, 
knowledge, skills, and experience with the subject matter. Evaluator(s) will independently 
grade and score or consensus score the Bidder’s material based on their own independent 
judgment, and in accordance with the format noted herein for each respective requirement. 
Evaluator(s) will only evaluate the material contained in the Responses and will not 
incorporate outside material into their determinations. The evaluator(s) has sole discretion 
over his or her final scores. 
Bidders should take every precaution to assure that all answers are clear, complete, and 
directly responsive to each specific requirement.   

6.6 EVALUATION OF COMPLETION BY DATE 
State Parks reserves the right to require that the Apparent Successful Bidder (ASB) provide 
within three (3) business days after request, satisfactory evidence of ability to have the 
services performed and completed by: not used.  Failure to provide satisfactory evidence 
may be grounds for submittal rejection.  

6.7 EVALUATION STEPS 
6.7.1 Preliminary Evaluation (Procedural) 

a) Did the bid response arrive by the due date (deadline) to the proper location? Pass/Fail. 
b) Did the Bidder, on behalf of the Bidder’s Firm, appear to bind the company to the 

commitment of the competition (manifestation of assent)?  Pass/Fail.  Acceptable 
manifestations of assent may include: 

• Is the bid signed by an individual (a person and NOT a group or team) electronic, 
with a wet-ink signature albeit provided as a PDF scan, photo, or other similar 
visual copy representation? 

c) Did the Bidder appear to provide and complete the information requested?  Pass/Fail. 
d) Does the Bidder appear to accept the State Parks terms and conditions without 

reservation?  Pass/Fail. 
e) Does the Bidder, under penalty of perjury, certify it is not a Wage violator (see Certification 

- Wage Theft Prevention)? Pass/Fail. 
f) Does the Bidder, under penalty of perjury, certify it supports worker’s rights (see 

Certification - Supporting Workers’ Rights)?  Pass/Fail. 
g) If submittals were required, were the submittals provided and do they appear to be 

complete so that the bid could be compared to other conforming bids?  Pass/Fail. 
h) If any bid is rejected at this stage, send a Rejection Letter to the Bidder’s email address 

provided by the Bidder in Appendix B – Bidder’s Profile.  See also Section 6.4.1 – Rejected 
Bids/Bidders & Rejection Notification & Rejection Response.  Allow the Rejection process 
to run its course and then for all remaining responsive bids, advance the bid(s) to Section 
6.7.2 – Substantive Evaluation: Phase 1. 

6.7.2 Substantive Evaluation: Phase 1 

a) Preferences and penalties: Preferences and penalties that are required by law, rule, or 
competition document will be applied to bid pricing. Preference reduces the Bidder’s 
stated price by the amount of the preference and is an advantage to the Bidder. A penalty 
increases the Bidder’s stated price by the amount of the penalty and is a disadvantage to 
the Bidder. Preferences and penalties are applied to the pricing for evaluation purposes 
only but are not applied for purchasing purposes if awarded the contract. 
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• Determine Reciprocity under RCW 39.26.271, WAC 200-300-075,  DES Reciprocity 
Map (list).  Determine the business address from which the bid was submitted.  Check 
the DES Reciprocity Map (list) to determine, for evaluation purposes only, if the bid’s 
pricing must be increased or rejected. 

• Determine Polychlorinated Biphenyls (PCB)    
b) If submittals were required, were the submittals provided and were they materially 

complete so that the material aspects of the bid response can be compared to other 
conforming bids?  Pass/Fail.  If a points methodology is being used instead of a pass/fail 
methodology, then determine the points. 

c) Determine the low bid; use subtotal value.  If a points methodology is being used instead 
of low bid methodology, then determine the points. 

d) References: If not waived by State Parks, do the references reflect good customer service 
and good product quality, and no meaningful apprehension from using this Firm in the 
future?  Pass /Fail.  If a points methodology is being used instead of a pass/fail 
methodology, waiver is not allowed, State Parks must determine the points. 

e) Responsibility of the Bidder: In determining the responsibility of the Bidder, State Parks 
may also consider: RCW 39.26.160 Bid awards—Considerations—Requirements and 
criteria to be set forth—Negotiations—Use of enterprise vendor registration and bid 
notification system.  If considered then Pass/Fail. 

f) Upon determining the lowest priced responsive and responsible Bidder (or responsive and 
responsible Bidder with the most points), perform the Announcement of ASB UNLESS the 
Substantive Evaluation: PHASE 2 (optional) is used. 

6.7.3 Substantive Evaluation: Phase 2 (Optional) 

a) Following PHASE 1 if State Parks so chooses the lowest priced responsive and 
responsible Bidder (or responsive and responsible Bidder with the most points) may be 
required to appear in some form and/or present additional materials to validate to the State 
Parks that the services or items offered meets the State Parks’ needs and meets all other 
competition terms & conditions. If State Parks requests materials it deems necessary to 
validate the services or item offered, the materials must be provided within five (5) 
business days or face possible elimination. The Bidder WILL NOT be allowed to materially 
change its bid response and the examination will be limited to the validation of the item 
and/or services offered.  If State Parks in its sole discretion determines that the Bidder’s 
bid does not meet the State Parks needs and/or other competition terms & conditions, the 
Bidder’s bid response will be rejected and the next lowest responsive and responsible (or 
responsive and responsible Bidder with the most points) bid response may be considered.  
This process may repeat itself until an Apparent Successful Bidder (ASB) is determined 
or the competition is cancelled.   

b) Upon determining the lowest priced responsive and responsible Bidder (or responsive and 
responsible Bidder with the most points), perform the Announcement of ASB. 

6.8 SELECTION OF APPARENT SUCCESSFUL BIDDER 

Note: The Bidder meeting all responsive criteria and having the lowest costs (or, highest 
final cumulative score) will be selected as the Apparent Successful Bidder (ASB).   
State Parks will notify the Apparent Successful Bidder, and the non-successful Bidders, via 
email to the address provided in the Bidder’s Profile – Appendix B - Primary Contact Person 
for Questions/Contract Negotiations. 

  

https://app.leg.wa.gov/RCW/default.aspx?cite=39.26&full=true#39.26.271
https://apps.leg.wa.gov/wac/default.aspx?cite=200-300-075
https://www.naspo.org/reciprocity1
https://www.naspo.org/reciprocity1
https://app.leg.wa.gov/RCW/default.aspx?cite=39.26.160
https://app.leg.wa.gov/RCW/default.aspx?cite=39.26.160
https://app.leg.wa.gov/RCW/default.aspx?cite=39.26.160
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7 ANNOUNCEMENT OF ASB, PUBLIC DISCLOSURE, DEBRIEF, AND PROTESTS  

This section provides information about the announcement of the apparent successful bidder, 
public disclosure, and details the applicable requirements for complaints, debriefs, and protests. 

7.1 ANNOUNCEMENT OF APPARENT SUCCESSFUL BIDDER (ASB) 

Following the bid evaluation, State Parks will announce to all bidders the Apparent 
Successful Bidder (ASB) via email to the address provided in the Bidder’s Profile - Appendix 
B. The Announcement of ASB starts a clock, and it is the bidder's responsibility to provide 
a working email. State Parks accepts no responsibility for the bidder’s actual receipt of the 
Announcement of ASB. 
The Announcement of Apparent Successful Bidder means State Parks currently believes 
the ASB is the lowest cost responsive and responsible bidder (or the bidder with the most 
points), but it is not a guarantee of a contract, State Parks Purchase Order, or purchase. 
State Parks reserves the right to reevaluate the ASB’s bid to confirm it is as responsive, 
responsible, and successful as initially thought. ASBs should not commit funds, resources, 
or effort before receiving an executed contract and/or State Parks Purchase Order. Any 
premature action taken before contract execution is at the bidder's own risk and may result 
in no contract being executed if it causes disruption for State Parks. 
Following the announcement of the ASB, bidders may request a debrief conference. The 
bidder will have a short period to request the debrief conference, which is a mandatory 
prerequisite for any bidder desiring to protest the award. 

7.2 PROCUREMENT RECORDS DISCLOSURE  

Procurement records for this competition cannot be released or viewed until after the 
Announcement of Apparent Successful Bidder (ASB); see Section 7.1 – Announcement of 
Apparent Successful Bidder. A Bidder may request copies of the competition records, 
including the solicitation and evaluation documents, or may inspect the competition records.  
State Parks has a Public Records Officer and webpage for this purpose. If you’d like copies 
of these records, please click on the link(s) below for agency instructions.   

• Public Records Request Info 

• Public Records Center 
When completing your request, it is helpful to identify it clearly to avoid delays. The email 
subject line should include the bid identification number and project name (e.g., "RFP # 
Procurement Name") 

7.3 DEBRIEFING OF BIDDERS 

Following the Announcement of Apparent Successful Bidder, an unsuccessful bidder may 
request a debriefing conference. The request for a debriefing conference must be received 
by the Procurement Coordinator within three (3) business days following the day of the 
Announcement of Apparent Successful Bidder. State Parks will then schedule a debriefing 
conference to review the bidder’s bid (not other bids). 

7.3.1 How To Request A Debrief Conference 

Requests for debriefs should be addressed to the Procurement Coordinator via email to 
contracts@parks.wa.gov. The email’s subject line must include the competition’s number 
and the word “Debrief.” (e.g., "RFP # Debrief") Failure to mark the email as instructed may 
result in the debrief being overlooked or misunderstood. 

mailto:%E2%80%A2%09public.disclosure@parks.wa.gov
https://parks.wa.gov/about/contact-us/public-records-requests
https://stateofwa-my.sharepoint.com/personal/manuel_iglesias_parks_wa_gov/Documents/Desktop/0-%20New%20RFx%20Documents/Washington%20State%20Parks%20and%20Recreation%20_%20Public%20Records%20Center.html
mailto:contracts@parks.wa.gov
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7.3.2 Debrief Meeting, Discussion, And Delay 

Discussion will be limited to critiquing the requesting bidder’s response. Comparisons with 
other responses or evaluations will not be allowed. Debriefing conferences, scheduled for a 
maximum of 30 minutes, may be conducted in person, via teleconference, or by phone. 
State Parks intends to hold all debriefings within a few days of the Announcement of 
Apparent Successful Bidder. The requesting bidder must have a representative available if 
they are unavailable. Bidders not available for the scheduled debriefing forgo their 
opportunity for debriefing and filing a protest (see section titled Protests). 

7.3.3 Debrief Is A Prerequisite For Protest 

A Debriefing Conference is a prerequisite to Protesting the Competition. 
7.4 PROTEST 

7.4.1 General: 

This protest process is not governed by Washington’s Administrative Procedures Act (APA), 
RCW 34.05, and does not confer any additional rights beyond those the bidder already has 
as a taxpayer. The purpose of this process is to allow State Parks to correct evaluation 
process errors and problems before a contract is executed. 
Only a bidder who has participated in a debriefing conference may file a protest regarding 
this competition. The bidder must strictly adhere to the protest process outlined herein; 
failure to do so may result in a summary determination that the protest is without merit, 
without an opportunity to cure. 

7.4.2 Form And Content: 

All protests must: 

• Be in writing.   

• The protest must state and clearly articulate the grounds for the protest (see Section 
7.4.3 – Content Limitations and 7.4.5 – Grounds Which May Be Protested) with specific 
facts and complete statements of the action(s) being protested.   

• A description of the relief or corrective action being requested should also be included.   

• All protests shall be addressed to the Procurement Coordinator. 
7.4.3 Content Limitations: 

State Parks does not currently mandate any page limitation.  However, the protest must be 
clearly articulated, succinct, organized, logical, and professional.   
State Parks will summarily reject protests that:  

• fail to state and clearly articulate at least one of the three GROUNDS provided in Section 
7.4.5 – Grounds Which May Be Protested; 

• contain rants, attacks, and/or disparaging or abusive remarks;  

• include multiple attachments or references to material (document dumping, document 
overload); OR,  

• appear to require the reader to weigh through voluminous amounts of material to verify 
the argument being made or piece together voluminous amounts of material to decipher 
the argument being made.  
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7.4.4 Submission Of Protests 

All protests must be submitted within five (5) business days after the day of the debriefing 
conference. Bidders must send all protests to contracts@parks.wa.gov. The email’s subject 
line must include the competition’s number and the word “Protest.” (e.g., "RFP # Protest") 
Failure to mark the email as instructed may result in the protest being overlooked or 
misunderstood and not considered. Include the name of the protesting bidder, mailing 
address, phone number, and the name of the individual responsible for the submission of 
the protest. 

7.4.5 Grounds Which May Be Protested 

• Conflict of Interest on the part of State Parks staff. 

• Errors in computing the score. 

• Non-compliance with procedures described in the procurement document. 
Protests will be rejected as without merit if they do not clearly and convincingly meet one of 
the GROUNDS above and/or seems to address issues such as:  

• An evaluator’s professional judgment on the quality of a response, or  

• State Parks’ assessment of its own and/or other agencies’ needs or requirements, or, 

• Issues, concerns, or requests for changes that could have been addressed during the 
Question-and-Answer Period, Complaint Period, or by a bidder rejected under Section 
6.4.1 but failed to use the Rejection Response period timely. 

7.4.6 Manager Assignment And Review 

Upon receipt of a protest that meets the requirements described herein, a protest review will 
be held by State Parks. State Parks will assign a Manager who was not involved in the 
procurement.  The Manager is responsible for reviewing and investigating the Bidder’s 
written protest and may meet with agency staff or the agency program that was involved in 
the competition.  The Manager may consider the record and all reasonably available facts 
and will issue a protest determination in writing within fifteen (15) business days from receipt 
of the protest.  If additional time is needed, the Manager will notify the protesting party of 
the need for additional time within 15 business days from receipt of the protest. 
If the protest affects another Bidder, State Parks may share the protest with them and invite 
their input. 
Standard of Review: The Bidder must clearly and convincingly demonstrate that State Parks 
erred. 

7.4.7 Protest Determinations And Findings 

The Manager’s protest determination may: 

• Find the protest lacking in merit and reject the protest; 

• Find only technical or harmless errors in State Parks’ acquisition process and determine 
State Parks to be in substantial compliance and reject the protest; OR 

• Find merit in the protest and provide State Parks options which may include: 
o Correcting the errors and re-evaluating all responses; 
o Canceling the competition and possibly for a new competition to take place; OR 
o Making other findings and determining other courses of action as appropriate. 

mailto:contracts@parks.wa.gov
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If State Parks rejects the protest, State Parks will enter into a contract with the Apparent 
Successful Bidder no sooner than two business days after issuance of the protest 
determination by email to the protesting party at the email address indicated on the party’s 
bid documents. For the purposes of timing, the date the protest determination is sent to the 
protesting party shall not count.  

7.4.8 Agency Decision is final 

The Manager’s protest determination constitutes the agency’s final decision regarding the 
protest.  If the protesting party disagrees with the protest determination, the Bidder may 
seek judicial relief in the Washington Superior Court for Thurston County within 2 business 
days of the issuance of the protest determination. 
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8 ADDITIONAL GENERAL PROVISIONS FOR ALL BIDDERS 

This section provides additional information regarding doing business with the State of 
Washington, including State Parks’ efforts to enable Washington’s small, diverse, and veteran-
owned businesses to compete for and participate in state procurements for goods/services. 

8.1 ANNOUNCEMENT AND SPECIAL INFORMATION 

By responding to this competition document, a Bidder acknowledges they have read and 
understand the entire competition and accepts all information contained within the 
competition document without modification. 

8.2 CONTRACTING WITH CURRENT OR FORMER STATE EMPLOYEES 

Specific restrictions apply to contracting with current or former state employees pursuant to 
chapter 42.52 of the Revised Code of Washington (RCW). Those restrictions also apply to 
any Bidder submitting a Response under this competition who has hired a former state 
employee. Bidders should familiarize themselves with the requirements prior to submitting a 
Response that includes current or former state employees. 

8.3 AMENDMENTS TO THE COMPETITION 

State Parks reserves the right to revise this competition. All changes will be made by written 
competition amendments posted on WEBS and will become part of the competition. In case 
of conflicts, the most recent document controls. Amendments will consider the overall 
timeline, and State Parks will determine if extensions are needed. Bidders may only rely on 
the competition and amendments posted on WEBS. Any other communication, verbal or 
written, is nonbinding on State Parks. 

8.4 RESPONSIVENESS OF BIDDER’S RESPONSE 

Each bidder is notified that failure to comply with any part of the solicitation may result in their 
response being rejected as non-responsive. Rejected responses will not be further 
evaluated. State Parks will not be liable for any errors or omissions in the bidder’s response. 
Bidders cannot alter their response after the submission deadline. 
It is the bidder’s responsibility to read, understand, and follow all instructions in the 
competition documents and any amendments. If a bidder does not fully understand any 
requirement, they should submit an inquiry to the Procurement Coordinator (see Section 2.3 
– Questions and Answer Period). Failure to comply with any solicitation requirement may 
result in the response being rejected as non-responsive. State Parks reserves the right to 
waive any minor irregularity in a response but is not required to do so. 

8.5 CLARITY AND CLARIFICATIONS  

State Parks will make the sole determination of clarity and completeness of the Responses. 
No Response may be altered or amended after the submission deadline; however, State 
Parks reserves the right to contact a Bidder for clarification of responsive contents if 
necessary. NOTE: This clarification process is only used to clarify information that was 
contained within the Response; it is not a means of providing or incorporating new information 
that was otherwise not initially included. Evaluators have no obligation to seek or request 
clarification; they may evaluate the response as provided. 

8.6 COST OF RESPONSE PREPARATION 

State Parks will not reimburse Bidders for any costs associated with preparing or presenting 
a Response to this competition.  
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State Parks will not be liable for any costs incurred by the Bidder in preparation or 
presentation of a responsive Response to this competition.   
State Parks will not pay for any costs accrued prior to a mutually executed contract resulting 
from this competition.   

8.7 OWNERSHIP OF RESPONSES 

All Responses and materials submitted in response to this competition document become 
the property of State Parks. State Parks has the right to use information or adaptations of 
information that is presented in a response. 

8.8 FINAL SELECTION & NO OBLIGATION  

State Parks reserves the right, at its sole discretion, to reject all responses without penalty 
and not to issue a contract as a result of this solicitation. State Parks further reserves the 
right to cancel or reissue this competition prior to execution of a contract, if it is in the best 
interest of State Parks to do so, as determined by State Parks in its sole discretion. 

8.9 INCORPORATION OF RESPONSE IN CONTRACT 

The Bidder’s response, including all promises, warranties, commitments, and 
representations made in the successful Response, are binding and shall be incorporated by 
reference into State Parks’ contract with the Bidder. 

8.10 STATEWIDE VENDOR PAYMENT REGISTRATION  

Bidders are urged to be registered in the Statewide Vendor Payment system, prior to 
submitting a request for payment under this Contract. The Washington State Office of 
Financial Management (OFM) maintains a central Bidder registration file for Washington 
State agencies to process Bidder payments.   
To obtain registration materials go to the Statewide/Vendor Payee Services website at 
https://ofm.wa.gov/it-systems/statewide-vendorpayee-services . The registration form has 
two parts. Part 1 is the information required to meet the above registration conditions. Part 2 
allows State Parks (and other state agencies) to pay invoices electronically with direct 
deposit. This is the most efficient method of payment, and vendors are encouraged to sign 
up. 

8.11 WEBS REGISTRATION  

Individuals and firms interested in state contracting opportunities with the awarding agency 
or any state agency should register for competitive solicitation notices at the Washington 
Electronic Business Solution (WEBS) WEBS Registration.  Note:  There is no cost to register 
on WEBS. 

8.12 POLYCHLORINATED BIPHENYLS (PCBS) NOTICE  

Polychlorinated biphenyls, commonly known as PCBs, have adverse effects on human 
health and the environment.  Accordingly, the State of Washington, through its procurements 
of goods/services, is trying to minimize the purchase of products with PCBS and to incentivize 
its contractual vendors to sell products and products-in-packaging without PCBs. 

8.13 SMALL AND DIVERSE BUSINESS  

State Parks, in accordance with Washington law, encourage small and diverse businesses 
to compete for and participate in state procurements as contractors and as subcontractors 
to awarded bidders. See, e.g., RCW 39.19 (OMWBE certified businesses); RCW 43.60A.200 
(WDVA certified veteran-owned businesses); and RCW 39.26.005 (Washington small 
businesses). In support of the state’s economic goals and to support a diverse supplier pool, 

https://ofm.wa.gov/it-systems/statewide-vendorpayee-services
https://www.des.wa.gov/sell/how-work-state
https://app.leg.wa.gov/RCW/default.aspx?cite=39.19
https://app.leg.wa.gov/RCW/default.aspx?cite=43.60A.200
https://app.leg.wa.gov/RCW/default.aspx?cite=39.26.005
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State Parks has established the following voluntary numerical goals for State Parks’ 
Competitive Solicitations: 

• Ten percent (10%) Minority-Owned Businesses certified by the Washington State 
Office of Minority and Women’s Business Enterprises (OMWBE); 

• Six percent (6%) Women-Owned Businesses certified by the Washington State 
Office of Minority and Women’s Business Enterprises (OMWBE); 

• Five percent (5%) Veteran-Owned Businesses certified by the Washington State 
Department of Veterans Affairs (WDVA); and 

• Twenty-Five percent (25%) Washington Small Businesses, five percent (5%) of 
which are microbusinesses or mini businesses as defined in RCW 39.26.010(16) 
and (17). 

Achievement of these goals is encouraged whether directly or through subcontractors.  

• OMWBE CERTIFICATION. Bidders may contact the Washington State Office of Minority 
and Women’s Business Enterprises (OMWBE) regarding information on Minority-Owned 
and Women-Owned certified firms, state and federal certification programs, or to become 
certified. OMWBE can be reached by telephone, 866-208-1064, or through their website 
at OMWBE. OMWBE-Certified firms may provide their certification information on 
Appendix B – Bidder’s Profile.  

• WDVA CERTIFICATION. Bidders may contact the Washington State Department of 
Veterans’ Affairs (WDVA) for information regarding Certified Veteran-Owned businesses 
or to become a Certified Veteran-Owned Business. The WDVA can be reached by 
telephone, (360) 725-2169, or through their website at WDVA. The qualification 
requirements to be a Certified Veteran-Owned Business are set forth in 5.3 Washington 
State Procurement Priorities & Preference. 

• WASHINGTON SMALL BUSINESSES. Bidders may contact State Parks about small and 
diverse business inclusion and qualification as a Washington Small Business. If you 
qualify as a Washington Small Business, identify yourself as such in WEBS. Call WEBS 
Customer Service at 360-902-7400. The qualification requirements to self-certify as a 
Washington Small Business are set forth in 5.3 Washington State Procurement Priorities 
& Preference. 

8.14 ACCESS EQUITY CONTRACT REPORTING  

Bidders who are awarded a Contract (i.e., Contractor) pursuant to this Competitive 
Solicitation and who utilize subcontractors to perform such Contract must, as a condition 
of Contract award, register and report, as Contractor, through Access Equity, Washington’s 
secure online business diversity vendor management system (B2GNow), which is managed 
by Washington’s Office of Minority and Women’s Business Enterprises (OMWBE).  
Accordingly, please note: 

• Regardless of whether Contractor previously has registered with B2GNow for any 
public entity, Contractor must verify that Access Equity has current information. 

• During the Contract term, Contractor shall report monthly through Access Equity any 
payments to subcontractors pertaining to the Contract.  Such reporting shall include 
total payment in dollars made to subcontractors, payment dates, and any additional 
information required to verify payment to subcontractors. 

• Subcontractors must utilize Access Equity to verify such payment information as 
reported by Contractor. 
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• Information regarding Access Equity is available at OMWBE’s website: 
https://omwbe.wa.gov/. Online training for Access Equity is available through 
OMWBE. 

8.15 PUBLIC DISCLOSURE & WAIVER OF PROPRIETARY INFORMATION 

• See Section 7.2 Public Records Disclosure.   

• See Appendix A – Bidder’s Certification, Assurances, and Waiver, at subsection S - 
Bidder’s Waiver And Release of Information, Public Disclosure is Authorized and Not 
Restricted. 

8.16 CIVIL RIGHTS COMPLIANCE 

The Director of State Parks, in accordance with the provisions of Title VI of the Civil Rights 
Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby 
notifies all Bidders will be afforded full opportunity to submit bids in response to this invitation 
and will not be discriminated against on the grounds of the owner’s race, color, national origin, 
sex, age, disability, income-level, or LEP in consideration for an award. State Parks will also 
affirmatively ensure that any contract entered into pursuant to this solicitation will require full 
incorporation of these rights in relation to all employees, personnel, and agents of the Bidder. 

 

https://omwbe.wa.gov/
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9 APPENDICES AND EXHIBITS  

All Appendices noted below must be included as part of the Bidder’s Response  
• Appendix A (Section 9.1) Bidder’s Certifications, Assurances, and Waiver (sign and return 

all pages)  

• Appendix B (Section 9.2) Bidder’s Profile (return all pages) 

• Appendix C (Section 9.3) Bid Price (sign and return all pages)  

• Appendix D (Section 9.4) Statement of Available Resources & Work Plan (return all pages)  

• WA Small Business/Veteran Owned Business Certification (Section 4.6) (self-authored) 

• Appendix E (Section 9.5) Diverse Business Inclusion Plan - Subcontractors (return all 
pages) 

 
EXHIBITS 
• Exhibit A (Section 9.6): Draft Contract & General Contract Terms And Conditions 

• Exhibit B (Section 9.7): 7-Mile Logging Map 

• Exhibit C (Section 9.8): Forest Practices Application/Notification #3027124  

• Exhibit D (Section 9.9): 7-Mile Road Plan, the 7-Mile Road Map, and the ARWO Rates 
 

 
Continue on next page
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9.1 (APPENDIX A) – BIDDER’S CERTIFICATIONS, ASSURANCES, AND WAIVER 
Bidder, through the duly authorized undersigned, makes this certification as a required element 
of submitting a responsive bid.  Bidder certifies, to the best of its knowledge and belief that the 
following are true, complete, correct, and made in good faith: 
 
a) I/My Firm make the following certifications and assurances as a required element of the 

proposal (bid response) to which it is attached, understanding that the truthfulness of the facts 
affirmed here and the continuing compliance with these requirements are conditions 
precedent to the award or continuation of the related contract(s): 

b) Bidder certifies that Bidder has not, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of free competitive 
bidding in connection with this Competitive Solicitation.  Bidder further certifies that Bidder’s 
bid prices have been arrived at independently, without engaging in collusion, bid rigging, or 
any other illegal activity, and without for the purpose of restricting competition any 
consultation, communication, or agreement with any other bidder or competitor relating to (a) 
those prices, (b) the intention to submit a bid, or (c) the methods or factors used to calculate 
the prices offered.  Bidder further certifies that Bidder has not been and will not knowingly 
disclose its bid prices, directly or indirectly, to any other bidder or competitor before award of 
a Contract, unless otherwise required by law.  Bidder further certifies that Bidder has made 
no attempt and shall not make any attempt to induce any other person or firm to submit or not 
to submit a bid for the purpose of restricting competition.  Bidder, however, freely may join 
with other persons or organizations for the purpose of presenting a joint bid.  Whether done 
directly or indirectly, communicating bid information with other bidders, collusion, or anti-
competitive actions among bidders are prohibited.  If there is evidence of such communication, 
collusion, or anti-competitive activities among bidders, State Parks reserves the right to 
disqualify such bidders 

c) I/we declare that all answers and statements made in the proposal are true and correct. 
d) The prices and/or cost data have been determined independently, without consultation, 

communication, or agreement with others for the purpose of restricting competition.  However, 
I/we may freely join with other persons or organizations for the purpose of presenting a single 
proposal. 

e) The attached proposal is a firm offer for a period of 90 days following receipt, and it may be 
accepted by Washington State Parks and Recreation Commission (State Parks) without 
further negotiation (except where obviously required by lack of certainty in key terms) at any 
time within the 90-day period. 

f) In preparing this proposal, I/My Firm have not been assisted by any current or former 
employee of the state of Washington whose duties relate (or did relate) to this proposal or 
prospective contract, and who was assisting in other than his or her official, public capacity. 

g) I/My Firm understand that State Parks will not reimburse me/my Firm for any costs incurred 
in the preparation of this proposal.  All proposals become the property of State Parks, and 
I/My Firm claim no proprietary right to the ideas, writings, items, or samples. 

h) Unless otherwise required by law, the prices and/or cost data that have been submitted have 
not been knowingly disclosed by the Bidder and will not knowingly be disclosed by him/her 
prior to opening, directly or indirectly to any other Proposer or to any competitor. 

i) I/My Firm agree that submission of the attached proposal constitutes acceptance of the 
solicitation contents and the attached sample contract and general terms and conditions (if 
any), and any other instructions, Terms & Conditions, AND competition amendments to the 
same.  Further:   
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1. Alterations to State Parks Documents: I/My Firm understand and agree that I/My Firm 
shall not and has not altered or deviated from the original competition and any follow-on 
competition amendments and if my/my Firm’s bid response received by State Parks 
materially alters or deviates from the competition or competition amendments (if any) then 
the bid response may be disqualified.  Whether the alteration is noticed or not noticed by 
State Parks, any resulting contract (including any type of order placement) SHALL 
continue with the altered portions or deviations being ignored in favor of the State Parks 
official language (original competition and any follow-on competition amendments) as 
posted on the Washington Electronic Business Solutions (WEBS) which acts as the 
system of record for this competition.  The awarded Contractor understands, agrees, and 
accepts this provision and SHALL hold harmless and save harmless the State Parks. 

2. Unrequested Supplemental Materials in Bidders Bid Response: I/My Firm understands 
and agrees that I/My Firm shall not and has not supplemented my/my Firm’s Bid Response 
with unrequested materials.  Whether the unrequested material is noticed or not noticed 
by State Parks, any resulting contract (including any type of order placement) SHALL 
continue with the unrequested material being ignored in favor of the State Parks official 
language.  The awarded Contractor understands, agrees, and accepts this provision and 
SHALL hold harmless and save harmless the State Parks. 

j) No attempt has been made or will be made by the Bidder to induce any other person or firm 
to submit or not to submit a proposal for the purpose of restricting competition. 

k) I/My Firm grant State Parks the right to contact references, systems, sources, and others, who 
may have pertinent information regarding the Bidder’s prior experience and ability to perform 
the services contemplated in this procurement. 

l) If any staff member(s) who will perform work on this contract has retired from the State of 
Washington under the provisions of the 2008 Early Retirement Factors legislation, his/her 
name(s) is noted on a separately attached page.   

m) Bidder (including Bidder’s officers) certifies Bidder has not, within the three (3) year period 
preceding the date of this Competitive Solicitation, been convicted or had a civil judgment 
rendered against Bidder for commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a governmental contract; violation of any federal 
or state antitrust statute; or commission of embezzlement, theft, forgery, bribery, falsification 
or destruction of records, making false statements, or receiving stolen property.  Bidder further 
certifies that it is not presently indicted or otherwise criminally or civilly charged by a 
governmental entity with commission of any of the offenses enumerated in this paragraph. 

n) Bidder certifies Compliance with Statutory Nondiscrimination Clauses for State Contracts.  
During the term of an awarded Contract, Bidder, including any subcontractor, shall not 
discriminate on the bases enumerated at RCW 49.60.530(3).  Bidder, including any 
subcontractor, also shall give written notice of this nondiscrimination requirement to any labor 
organizations with which Bidder, or subcontractor, has a collective bargaining or other 
agreement.  In addition, Bidder, including any subcontractor, shall cooperate with any 
Washington state agency investigation regarding any allegation that Bidder, including any 
subcontractor, engaged in prohibited discrimination set forth in RCW 49.60.530(3). 

o) Bidder complies with all applicable requirements regarding civil rights.  Such requirements 
prohibit discrimination against individuals based on their status as protected veterans or 
individuals with disabilities, and prohibit discrimination against all individuals based on their 
race, color, religion, sex, sexual orientation, gender identity, or national origin. 

p) Bidder certifies No Termination For Default or Cause.  Bidder has not, within the three (3) year 
period preceding the date of this Competitive Solicitation, had one (1) or more federal, state, 
or local governmental contracts terminated for cause or default. 
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q) Bidder certifies, Taxes Paid.  Except as validly contested, Bidder is not delinquent and has 
paid or has arranged for payment of all taxes due to the State of Washington and has filed all 
required returns and reports as applicable. 

r) Bidder certifies, Financially Solvent. Bidder is financially stable and solvent, has adequate 
cash reserves to meet all financial obligations, has not commenced bankruptcy proceedings 
voluntarily or otherwise, and is not subject to any judgments, liens, or encumbrances of any 
kind affecting title to any Goods or Services that are the subject of this Competitive Solicitation. 

s) Bidder’s Waiver And Release of Information, Public Disclosure is Authorized and Not 
Restricted: 
I/My Firm grants to the State of Washington and the Washington State Parks and Recreation 
Commission a full and complete release of information of my/my Firm’s bid response and 
other documents or information pertaining to the same and if also awarded the contract then 
to the contract and any documents or information involving or pertaining to the contract.  
Markings of “confidential”, “proprietary” or similar term are unintentional and SHALL be 
ignored.  Further, these materials or bid response may be publicly disclosed with no advanced 
notice to the Bidder/Contractor (me/my Firm).  The Bidder/awarded Contractor (me/my Firm) 
understands, agrees, and accepts this provision and SHALL hold harmless and save 
harmless the State of Washington and State Parks. 

t) Certification - Wage Theft Prevention: 
Prior to awarding a contract, agencies are required to determine that a Bidder is a ‘responsible 
Bidder.’  See RCW 39.26.160(2) & (4).  Pursuant to legislative enactment in 2017, the 
responsible Bidder criteria include a Bidder/contractor certification that the Bidder/contractor 
has not willfully violated Washington’s wage laws.  See Chap. 258, 2017 Laws (enacting SSB 
5301). 

I/My Firm certifies under penalty of perjury under the laws of the state of Washington the 
following is true and correct: No Wage Violations.  This Firm has NOT been determined by a 
final and binding citation and notice of assessment issued by the Washington Department of 
Labor and Industries or through civil judgement entered by a court of limited or general 
jurisdiction to have willfully violated, as defined in RCW 49.48.082. any provision of RCW 
chapters 49.45, 49.48., or 49.52 within the three (3) prior years to the date of this competition’s 
date of issue. 

u) Certification - Supporting Workers’ Rights: 
Pursuant to the Washington State Governor’s Executive Order 18-03 (dated June 12, 2018), 
the Washington State Parks and Recreation Commission is seeking to contract with qualified 
entities and business owners who certify that their employees are not, as a condition of 
employment, subject to mandatory individual arbitration clauses and class or collective action 
waivers. 
I/My Firm certifies under penalty of perjury under the laws of the state of Washington the 
following is true and correct: No Mandatory Individual Arbitration Clauses and Class or 
Collective Action Waivers for Employees.  This firm does NOT require its employees, as a 
condition of employment, to sign or agree to mandatory individual arbitration clauses or class 
or collective action waivers.   

v) ELECTRONIC SUBMISSION OF DOCUMENTS ARE LEGALLY BINDING: 
Washington State recently enacted law allowing for electronic alternatives to pen-to-paper 
wet-ink signature on hardcopy documents, meaning if State Parks agrees to alternatives other 
than wet-ink signature (pen-to-paper) on hardcopy documents, these alternatives may be 
accepted by State Parks and are legally binding.  See RCW 1.80.    
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For purposes of this competition document State Parks is accepting a PDF scan (or similar 
representation) of the Bidder’s wet-ink signature in the signature space below.  For clarity: 
Print out the competition document(s), review it, include any other required document, 
complete where necessary, sign where you need to sign with a pen onto the paper, when you 
believe your bid response is ready to be submitted to State Parks, scan it as a PDF file and 
attach the file to your business email and send it to State Parks. For expanded details see 
Section 5.1 – Submission of Responses. 
I/My Firm certifies under penalty of perjury under the laws of the state of Washington that 
submission of my/my Firm’s bid response and accompanying copy of my signature is legally 
binding on me/my firm, and that the State Parks may rely upon its authenticity.     
I, acting as my Firm’s authorized representative declare on behalf of me/my firm under penalty 
of perjury under the laws of the State of Washington forgoing Certification and Assurances 
and Waiver is true and correct. 
 

 
BIDDER NAME: 

 
_____________________________________________________ 
Print Name of Bidder – Print full legal entity name of the firm submitting the Bid If 
Bidder is a sole proprietor, print the full legal name of the individual who is the Bidder 
submitting the Bid 

  

 
By: ______________________________ 
 Signature of Bidder’s authorized person 
 

 
___________________________________ 
Print Name of person making certifications for Bidder 
 

 
Title: ______________________________ 
 Title of person signing certificate 
 

 
Place: ________________________________ 
 Print city and state where signed 

 
Date: ____________________________ 
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9.2 (APPENDIX B) – BIDDER PROFILE 
 
Bidder must provide all requested information in the space provided next to each numbered section below.   
 

Many of the questions require information if you answer “yes”.  Please provide your response in the space 
provided unless otherwise directed to submit on a separate page (note: the spaces provided can expand 
to allow for more text to be typed in if necessary).  If you are directed to provide answers on a separate 
page, please identify the question and corresponding number that you are responding to, and attach that 
document to this Appendix B. 
 
COMPANY INFORMATION:  

(a) 

Firm Legal Name*  
Street Address**  

Mailing Address  
City, State, ZIP  

 

Bidder Organization Type: 
Check appropriate box 

Corporation: ☐Domestic ☐Foreign 

Limited Liability Company 
(LLC): ☐Domestic ☐Foreign 

Partnership: ☐Domestic ☐Foreign 

Sole Proprietorship: ☐ 

* Note:  A sole proprietorship is an unincorporated business owned and run by an individual 
with no distinction between the business and the owner.  It is not a legal entity.  It simply 
refers to a person who owns the business and is personally responsible for its debts and who 
pays personal income taxes on profits earned from the business.  If you are a bidder who 
operates a business on your own, you automatically are a sole proprietor unless you have 
adopted a business structure (e.g., corporation, LLC, partnership). 

*Legal Name:  Many companies use a “Doing Business As” name or a nickname in their daily business.  However, the State 
requires the legal name of your company as it is legally registered in the State of Washington or the state in which your company 
was registered.  This should include the type of entity – Inc., LLC, LP, etc. 
** RECIPROCITY: For purposes of RCW 39.26.271 (Reciprocity) the Bidder’s physical address will be used.  Bidder MUST 
provide a physical address for his place of business. A post office box IS NOT a physical address. 
 

(b) 
DBA (if any)  
Telephone Number(s) 
Area Code:  Number:  Extension:  
Area Code:  Number:  Extension:  

 

(c) 
A list identifying which parties of the organization have the authority to sign contracts/ 
amendments on behalf of the Bidder’s entity. 
 

 

(d) 

Names, addresses, e-mail addresses and telephone numbers of the sole proprietor, partners, 
or principal officers as appropriate to the organization 
Name & Title:  
Address:  
Email Address:  
Telephone Number  
Area Code:  Number:  Extension:  

 

https://app.leg.wa.gov/RCW/default.aspx?cite=39.26&full=true#39.26.271
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(e) 

Primary Contact Person for Questions/Contract Negotiations, including address if different 
than above 
Name & Title:  
Address:  
Email Address***:  
Telephone Number for Contact Person 
Area Code:  Number:  Extension:  

*** Email Address: The email address provided by the Bidder in subsection (e) will be used for officially contacting the Bidder 
for purposes of the competition.  If the email address is left blank, then the email address provided in subsection (d) will be used.   
 
(f) WA State UBI  

 
(g) Statewide Vendor Number (SWV)  

Bidder is urged to be registered with the Washington State Office of Financial Management as a statewide vendor.  
If no current SWV number, affirm that your organization will obtain a SWV number within ten (10) days of 
executing contract. YES    NO 
 
(h) Federal Tax Identification Number  

 

Is your firm certified as a minority or woman owned 
business with the Washington State Office of Minority 
& Women’s Business Enterprises (OMWBE)? 

Yes      No  

If yes, provide Bidder’s MWBE certification no.:  
____________ 

Is your firm a self-certified Washington State Small 
Business? 
Note:  See 5.3 for criteria to qualify as a Washington 
State Small Business. 
Note:  Regardless of size, a qualifying business must 
be owned and operated independently from all other 
businesses.  In regard to size, the gross revenue 
thresholds, as reported on Bidder’s tax returns, are as 
follows: 
 Microbusiness:  Annual gross revenue of less 

than one million dollars. 
 Mini business:  Annual gross revenue of more 

than one million dollars, but less than three 
million dollars. 

 Small Business:  Annual gross revenue of less 
than seven million dollars over each of the three 
prior consecutive years. 

Yes      No  

If yes, provide the location for Bidder’s principal 
place of business: 
___________________________ 
Street Address 
___________________________ 
City, State, Zip Code 

If yes, what is your business size (based on annual 
gross revenue)?  

Microbusiness  

Mini business  

Small Business  

Is your firm certified as a Veteran-Owned Business 
with the Washington State Department of Veteran 
Affairs? 
Note:  See 5.3 for criteria to qualify as a Certified 
Veteran-Owned Business. 

Yes      No  

If yes, provide Bidder’s WDVA certification no.:  
_____________ 
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9.3  (APPENDIX C) – BID PRICE (MUST BE LEGIBLE) 
 

BIDDER:     
      

7-MILE FOREST HEALTH THINNING CONTRACT HARVEST 
(Print Project Name) 

 
________325-415________ 

(RFP Nº) 
 

_______________________________ 
(Print Company Name) 

 
_______________________________           _______________________________ 
(Street Address)     (Business Telephone Number) 
 
_______________________________           _______________________________ 
(City, State and Zip Code)    (email address) 

************************************************************************ 
To meet Harvesting obligations, I bid the following On Board Truck (OBT) rate: 

(Bidder must check box for appropriate project payment method. See RFP section 
3.2 and Contract Section P) 

           $/Ton of sawtimber harvested and delivered. 
           $/mbf of sawtimber harvested and delivered. 
 
And to meet pulp sort Harvesting obligations, I bid the following OBT rate: 

(Bidder must check box for appropriate project payment method. See RFP section 
3.2 and Contract Section P) 

           $/Ton of pulp harvested and delivered. 
        
To meet Hauling obligations, I bid: 
 

Hauling Bid Factor 
       (format to 3 decimal places ie 0.000) 

Hauling Services Payment calculation explained in RFP section 3.2 and Contract Section P. 

Actual “live-load” weights used to determine payment for hauling sorts designated as “tonnage”.  Sorts 
designated as “MBF” will use calculated tonnage based on State Park’s advertised “tons/mbf conversion 
factor specific for each sort unless actual tonnage is available and approved for use.  
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7-MILE FOREST HEALTH THINNING CONTRACT HARVEST 
(Print Project Name) 

 
________325-415________ 

(RFP Nº) 
 

************************************************************************ 
 
TO MEET THE ROAD WORK OBLIGATIONS, I BID: 
 

Instructions: 
 

1. Enter Contractor’s per station bid rates for each biddable item for road work described in the 
Road Plan. 

 

2. Required items are fixed to the stations listed in the table and the total should reflect the total 
cost for completing all stations for that item, including materials. 

 

3. Add all item totals and enter the sum in the Total Road Cost Proposal below the table. 
 

Road Type Stations Price Per 
Station 

Total Price 

A* Post-Haul Maint. 47+60’    

B* Construction 32+50’   

B* Light Abandonment 32+50’   

C** Pre-Haul Maint. 33+75’   

C* Post-Haul Maint. 33+75’   

D* Construction 15+80’   

D* Light Abandonment 15+80’   

Landing Spurs** New Construction Not to exceed 
6+00’ 

  

Landing Spurs** Abandonment 6+00’   

1 Station=100’   *= Required Work  ** = Optional Work 
 
 
 

Total Road Proposal Cost = $___________________________ 
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If awarded this contract, I am responsible for independently negotiating, procuring and 
paying for any and all subcontracted services provided. 
 
 
Attached is my completed ‘Statement of Available Resources and Work Plan’ which I understand 
will be evaluated by the State Parks in conjunction with my bid to determine my ability to complete 
the project.  

************************************************************************ 
BY SUBMISSION OF THIS BID THE BIDDER WARRANTS AND AGREES TO THE 
FOLLOWING: 

1. The bid price has been determined independently, without consultation, 
communication, or agreement with others for the purpose of restricting competition. 

2. The bid is a firm offer for a period of 90 days from the bid submission deadline, and it 
may be accepted by the State without further negotiation at any time within the 90-day 
period. 

3. In preparing this proposal or bid, the Bidder was not assisted by any current or former 
employee of State Parks whose duties relate (or did relate) to this prospective contract 
and who was assisting in other than his or her official, public capacity.  Neither does 
such a person or any member of his or her immediate family have any financial interest 
in the outcome of this proposal. 

4. Acceptance of the Harvesting Services Contract general terms and conditions.   
5. Acceptance of the Harvesting Services Contract estimated road payment values as 

shown fixed by terms in contract clause P-33.1. 
6. The Bidder has had an opportunity to fully inspect the sale area and the timber to be 

harvested. 
7. The Bidder enters this bid based solely upon their own judgment of the costs 

associated with harvesting, hauling, and any additional required work formed after 
their own examination and inspection of both the timber sale area and the forest 
products to be harvested. 

8. The Bidder enters this bid without any reliance upon the volume estimates, acreage 
estimates, appraisals, pre-bid documentation, or any other representation by the 
State.  

9. The Bidder, if successful, will furnish the necessary labor, equipment, and services 
needed to complete the work as specified by the harvesting contract including 
commencing and completing the operations in the times specified. 

10. The Bidder agrees to execute the harvesting contract for the said project and agrees 
to furnish surety and insurance as required in the specifications. 

11. The Bidder assumes the risk of liabilities related to any regulatory actions by any 
government agency that may affect the operability of these harvesting contracts.  Such 
regulatory actions include, but are not limited to, actions taken pursuant to the Forest 
Practices Act, chapter 76.09 RCW, and the Endangered Species Act, 16 U.S.C. §§ 
1531-1544.  Please see the Harvesting Services Contract for further information. 

12. State Parks cannot verify the presence or absence of northern spotted owls, marbled 
murrelets or any other threatened or endangered species that may affect the 
operability of the timber sale. The Bidder relies solely on his/her own assessments. 
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13. Acreage estimates and volume estimates contained within the harvesting services 
contract are made only for administrative and identification purposes.  Except as 
expressly provided by the harvesting contract, the Apparent Successful Contractor 
shall be responsible to harvest the sale, even if the actual acreage or timber volume 
varies from the estimated quantity or volume shown. 

14. State Parks will not reimburse the Bidder for any costs incurred in the preparation of 
this proposal.  All proposals become the property of State Parks, and I/we claim no 
proprietary rights to the ideas or writings contained in them. 

15. The Bidder will be required to comply with the Department's Nondiscrimination Plan 
and federal and state laws on which it is based.  If requested by State Parks, the 
Bidder/Harvester will submit additional information about the nondiscrimination and 
affirmative action policies and plans of their organization in advance of or after the 
contract award. 

16. Bidder is required to complete the Responsible Bidder Criteria – Wage Law 
Compliance form in order to be considered a ‘responsible bidder’ (see RCW 
39.26.160(2) and (4)). Pursuant to legislative enactment in 2017, the responsible 
bidder criteria include a contractor certification that the contractor has not willfully 
violated Washington's wage laws. See Chap. 258, 2017 Laws (enacting SSBS301). 

 
************************************************************************ 

By signing and submitting this bid the Bidder agrees to all of the preceding requirements.  The 
Bidder further warrants to the State that they enter this bid based upon their own judgments of 
the value of the harvesting services to be provided through the Harvesting Services Contract, 
formed after their own examination and inspection of both the timber sale area and the forest 
products to be harvested. 
 
 
 
 
_____________________________________     ____________________ 
(Signature of authorized representative submitting this bid)   (Date) 
 
 
_________________________________________________ 
(Print name and title of authorized representative signing bid)  
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9.4 (APPENDIX D) - STATEMENT OF AVAILABLE RESOURCES, OPERATING SCHEDULE AND 
WORK PLAN 

 
Attach additional pages if necessary. 
1.  List your available resources (i.e. # of sides, crew & equipment dedicated to the project, use 
of subcontractors) and describe your plans how you will complete this project within the project 
schedule. 
 
 
 
 
 
 
 
 
 

2.  Provide an estimated timeline indicating your expected rate of log deliveries to the state’s 
designated log purchaser locations for this project. 
 
 
 
 
 
 
 
 
 

3.  Describe how you plan to complete any additional special work requirements identified in 
section 1.5 of the project’s RFP. 
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9.5  (APPENDIX E) – DIVERSITY BUSINESS INCLUSION PLAN - SUBCONTRACTORS 
 

DIVERSE BUSINESS INCLUSION PLAN – SUBCONTRACTORS FOR BIDDERS WHO PLAN TO UTILIZE 
SUBCONTRACTORS TO PERFORM THE CONTRACT, IF AWARDED 

 
Contractor Name:  ___________________________________________________________________ 
 
For the purposes of this form, Washington State-certified diverse businesses are defined as follows: 

• Minority Business Enterprise (MBE), Women’s Business Enterprise (WBE), or combination of the two. Certified 
by the Office of Minority and Women’s Business Enterprises (OMWBE): http://omwbe.wa.gov/  

• Veteran-owned Business.  Certified by the Department of Veteran’s Affairs (DVA): http://dva.wa.gov/  
• Small Business (includes Mini and Micro businesses).  Certified through the Washington Electronic Business 

Solution (WEBS): https://fortress.wa.gov/ga/webs/home.html  

Anticipated Certified Diverse Business Participation Goals 
Subcontracting means direct performance of commercially useful work through subcontracting as part of the 
proposed project team.  Of the total contract work, what are the diverse business participation goals proposed for 
subcontracting on your team?  Please only include the above-listed Washington State certification types in your 
“Consultant-defined Anticipated Percent of Contract Amount (Goals)” estimate.  Zero percent (0%) is not a goal. 
 

Anticipated Certified Diverse Business 
Participation Goals Washington State Goals 

Consultant-defined 
Anticipated Percent of 

Contract Amount (Goals) 
Minority-owned business (MBE) 10% % 
Women-owned business (WBE) 6% % 
Veteran-owned business (DVA) 5% % 
Small business 5% % 

 
Subcontracting Team 
List the names of the diverse businesses you anticipate using on this project.  Generally describe the work you 
expect the diverse business to perform and identify the percent of total contract value intended for each diverse 
business.  Please include the above-listed Washington State certification types.  If necessary, add more rows 
below. 
 

Name of Diverse 
Business 

Specify Diverse Business 
Certification (circle one 

or more) 

Describe Trade or 
Task 

Anticipated 
Percent of 

Contract Amount 
 MBE, WBE, DVA, Small  % 
 MBE, WBE, DVA, Small  % 
 MBE, WBE, DVA, Small  % 
 MBE, WBE, DVA, Small  % 
 MBE, WBE, DVA, Small  % 

 
Describe bidder’s plan to meet or exceed bidder’s voluntary diverse business inclusion plan – subcontractors’ 
goals, including outreach. 
 
 
 
 
 
 
 

http://omwbe.wa.gov/
http://dva.wa.gov/
https://fortress.wa.gov/ga/webs/home.html
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Diverse Expert:  
Identify the person within your team to manage your diverse inclusion responsibilities. 
 
Diverse Expert Name: ____________________________________________________________________ 
 
Diverse Expert Contact Information: _________________________________________________________ 
 
Diverse Expert Firm (if another firm is managing participation): _____________________________________ 
 
Past Performance 
Please select five (5) of your projects with Washington State-certified diverse business participation (MBE, WBE, 
DVA, and/or Small/Mini/Micro) and list them below for the last five (5) years.  If you do not have any projects that 
tracked or reported diverse business participation, you may leave this section blank.  In that case, please attach 
an additional sheet with explanation. 
 
You may have projects with diverse business participation for an organization or entity that required different 
diverse business categories (including self-certification).  If so, please attach a sheet with the same column data 
and information but include percentages for the categories that were tracked during the project.   
    

Contract 
Name 

Contracting Agency 
or Entity 

Contract 
Amount Year Percent of Contract Amount 

  $  

Minority-owned business:           % 
Women-owned business:           % 
Veteran-owned business:           % 
Small/mini/micro business:         % 

Contract 
Name 

Contracting Agency 
or Entity 

Contract 
Amount Year Percent of Contract Amount 

  $  

Minority-owned business:           % 
Women-owned business:           % 
Veteran-owned business:           % 
Small/mini/micro business:         % 

Contract 
Name 

Contracting Agency 
or Entity 

Contract 
Amount Year Percent of Contract Amount 

  $  

Minority-owned business:           % 
Women-owned business:           % 
Veteran-owned business:           % 
Small/mini/micro business:         % 

Contract 
Name 

Contracting Agency 
or Entity 

Contract 
Amount Year Percent of Contract Amount 

  $  

Minority-owned business:           % 
Women-owned business:           % 
Veteran-owned business:           % 
Small/mini/micro business:         % 

Contract 
Name 

Contracting Agency 
or Entity 

Contract 
Amount Year Percent of Contract Amount 

  $  

Minority-owned business:           % 
Women-owned business:           % 
Veteran-owned business:           % 
Small/mini/micro business:         % 

 
State Parks will review the submitted inclusion plan for genuine efforts. 
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9.6 (EXHIBIT A) – Draft Contract & General Contract Terms And Conditions 
 
A draft contract with general terms and conditions is provided in this section and/or will be separately 
posted on WEBS with a file name of “Exhibit A / Sample Contract.” The file name may or may not also 
include the competition’s number as part of the file name. 
 
The draft contract is a close representation but not a perfect representation of what the Apparent 
Successful Bidder (ASB) will be expected to sign. The actual agreement will need to include elements of 
the ASB’s bid response, any negotiated conditions, the statement of work, performance periods, 
contractor information, compensation, and any updates to comply with law, regulation, or policy. Should 
the ASB refuse to sign the State Parks drafted contract, the ASB will be disqualified. 
 
9.7 (EXHIBIT B) – 7-Mile Logging Map 
 
9.8 (EXHIBIT C) – FPA/N #3027124 
 
9.9 (EXHIBIT D) – 7-Mile Road Plan, 7-Miles Road Map, and ARWO Rates 
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WASHINGTON STATE PARKS  
AND RECREATION COMISSION 

HARVESTING SERVICES CONTRACT 

AGREEMENT NO. 123-XXX 

SALE NAME: 7-Mile FHT 

THE STATE OF WASHINGTON PARKS AND RECREATION COMMISSION, HEREINAFTER ACTING 
SOLELY, IN ITS PROPRIETARY CAPACITY, STATE, AND CONTRACTOR, AGREE AS FOLLOWS: 

Section G: General Terms 

G-001.1 Definitions: The following definitions apply throughout this contract;

Contract Administrator:  The State’s designee who is responsible for assuring that the 
contractual obligations of the Purchaser and Contractor are met. 

Contractor:  State-selected harvester responsible to perform all duties as required by 
the Harvesting Services Contract, including but not limited to timber harvesting, road 
construction, debris removal and piling, hauling and delivery of forest products for 
weighing and/or scaling, to the Purchasers of the timber sales Sorts.   

Delivery:  Occurs when logs or forest products meeting the sorting specifications 
arrive at the Purchaser’s destination, as described in the contract.  

Forest Product:  Any material derived from the forest for commercial use. 

Harvesting:  A general term, referring to the Contractor’s various obligations under the 
Harvesting Services Contract.  

Harvesting Services Contract:  Contract between the Contractor and the State, which 
sets forth the procedures and obligations of the Contractor for completing the 
harvesting of timber, and the delivery of various log sorts to the State’s purchasers, 
and the payment obligations of the State, The Harvesting Services Contract will 
include a Road Plan for any road construction or reconstruction, where applicable.   

EXHIBIT A



DRAFT DRAFT DRAFT 

2 
 

Log Sale and Purchase Contract:  Purchase Agreement between the State and 
Purchaser(s) of particular log sorts from the timber sale.  

Purchaser:  The company or individual that has entered a Log Sale Contract with the 
State for individual log sorts from the timber sale area.  The Contractor must deliver 
the designated log sorts to this company or individual.  Contractor will likely be 
delivering different log sorts to different purchasers under the Harvesting Services 
Contract.     

Road Construction Services:  Includes building new and maintaining existing forest 
roads and associated work that may be optional or required as described in the Road 
Plan.  

State:  The Washington State Parks and Recreation Commission, landowner and seller 
of logs from the timber sale area.  The State is represented by the Chief Financial 
Officer (CFO) as designated on the contract signature page.  Contractual obligations to 
the State are enforced by the CFO or the designated Contract Administrator. 

Subcontractor: Individual or company employed by the Contractor to perform a 
portion or all of the services required by the Harvesting Services Contract.  The 
Contractor is responsible for independently negotiating, procuring and paying for all 
subcontracted services rendered.  

G-015.1 Harvest Area and Location  

The harvest area consists of approximately 341 acres located on part(s) of Section(s)   
07, 17, & 20, Township 26 North, Range 42 East, Spokane County as shown on the 
attached timber sale map. 

 G-022.1 Sorting Specifications  

Contractor is responsible for sorting logs to the specifications listed below and hauling 
to the appropriate designated locations. Contractor is responsible for determining the 
highest value of each tree felled and the highest value destination of each log 
manufactured.  The Contract Administrator will provide direction and guidance to 
Contractor with respect to highest value.    

Contractor shall deliver log sorts to the Purchaser(s) location that meet the following 
specifications:  

Agreement 
no. Sort # Species 

Diameter 
Scaling 

Rule 
Preferred Log 

Length 
Destination A Miles C Miles 

 1 Ponderosa Pine 
6-11 inch (DIB) 

ES 16’6”, 25’, 33’    

 2 Ponderosa Pine 
12+ (DIB) 

ES 16’6”, 28’, 33’    

 3 Conifer Pulp ES     
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“WS” means that west side scaling rules apply; “ES” means that east side scaling rules 
apply.    Minimum trim is six inches per scaling segment for east side scaling rules and 
ten inches per scaling segment for west side scaling rules.  

 

Logs delivered by Contractor that do not meet the receiving Purchaser’s log sort 
requirements as described above that have been pre-approved for delivery by the 
Contract Administrator shall not be considered mis-sorts.  

G-024.1 Manufacturing Standards  

Logs produced under this contract will be manufactured by Contractor meeting the 
individual sort specifications and Purchaser’s preferred log lengths as listed in clause 
G-022.1, with a minimum length of 16 feet, unless otherwise directed by the Contract 
Administrator.  

For sorts designated as non-utility, Contractor will manufacture and deliver logs with 
the following minimum specifications:  

a) Sweep will be limited to within the bole of the log as measured using a tape 
stretched between the centers of each end of the log.  

b) Limbs and knots shall be cut flush, with no more than 15 percent of a log having 
limbs or knots over 2 inches in diameter extending more than 2 inches above the 
surface of the log.   

c) Logs in peeler sorts shall be chuckable with no more than a 2 inch diameter area of 
rot within a 5 inch diameter circle located at the center of either end of the log.  

G-025 Schedules  

The following attached schedules are hereby incorporated by reference:  

Schedule M    Additional Road Maintenance Rates  

 

G-027.1 Log Delivery Schedule and Conditions  

a) Contractor shall deliver logs to Purchaser’s designated delivery location beginning 
no later than XXXX - XXXX.  Failure to begin deliveries by the specified date may 
result in the State imposing damages per clause D-022.1 unless an alternate start 
date is agreed upon by the State and Contractor. If a log delivery location is 
changed during this contract, the Contract Administrator shall notify the 
Contractor.  Once notified, the Contractor shall deliver logs to the new location.  

b) The Contractor may deliver logs to the Purchaser’s delivery location during the 
Purchaser’s working hours, or at least between the hours of 8:00 a.m. and 5:00 
p.m., Monday through Friday, except, scheduled closures and legal holidays for the 
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contract term as described in clause G-030.1, unless permission to do otherwise is 
agreed upon by the State.  

c) The Contractor agrees to deliver said logs on conventional or self-loading logging 
trucks, properly and legally loaded, bound, branded, and ticketed.  Logs in loads 
shall not be double-ended unless approved in writing by the Contract 
Administrator.  It is understood and agreed that the Purchaser incurs no obligation 
to accept improperly or illegally loaded trucks in its facility.  Any truck so loaded 
may be directed to vacate the yard and shall remain the responsibility of the 
Contractor to make the load conform to legal requirements for hauling.  

d) If a receiving Purchaser plans a scheduled closure, the Contract Administrator shall 
notify the Contractor at least 48 hours before the scheduled closure.  Depending 
on the length of the scheduled closure or delays in log delivery, the Contract 
Administrator will decide in the best interest of the State on the disposition of the 
affected log sort(s) or any alternate delivery schedule or location. 

e) Contractor log delivery to a Purchaser location may be limited to no more than ten 
(10) truck deliveries of any one sort per day, provided the Contract Administrator 
notifies the Contractor at least 48 hours prior to the time this truck delivery limit is 
established. A truck delivery is all the wood hauled including sorts on super trucks, 
mule trains and pups brought to the delivery point by a single truck.  If for any 
reason a Purchaser refuses more than ten (10) truck deliveries per day, Contractor 
shall notify the State’s Contract Administrator.   

 

G-030.1 Contract Term and Expiration Dates  

To ensure the timely completion of activities under this contract, all activities required 
under this contract are to be completed between the starting date of XXXX- XXXX 

Contractor shall not have any right to enter the sale area to perform harvesting 
services after contract expiration unless a contract extension has been granted.  

G-033.1 Notification of Operations  

Contractor shall provide the State with five days advance written notice to the 
Contract Administrator of its intent to commence or cease any and all operations 
under this contact.  The commencement or cessation of operations must be approved 
by the Contract Administrator. Failure to comply will be considered a breach.  

G-040.1 Contract Term Adjustment  

A Contract Term Adjustment may be considered based on actual time lost through 
unforeseeable causes beyond the control and without fault or negligence of the 
Contractor, including, but not restricted to, acts of the State, closures by government 
regulatory agencies, mill closures, fires, vandals, and unusually severe weather 
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conditions, provided that the Contractor shall, within seven (7) calendar days of the 
initiation of such delay, notify the State, in writing, of the cause of delay, upon which 
notification the State shall ascertain the facts and extent of the delay and notify the 
Contractor in writing of its decision regarding contract adjustment.  

G-054.1 Early Contract Termination  

The State may terminate this contract prior to the expiration date listed in G-030.1 in 
whole or in part by giving fifteen (15) days written notice to the Contractor when it is 
in the best interests of the State.  If this contract is so terminated, the State shall be 
liable to make payments to the Contractor for the sum of the estimated expenditures 
for road construction, felling, bucking, yarding and decking of products processed but 
not removed from the sale area due to termination action.  Contractor may not seek 
any other damages from the State for early termination of this harvesting agreement.  

G-060.1 Exclusion of Warranties  

The following specific matters ARE NOT WARRANTED, and are EXCLUDED from this 
transaction:       

a) The CONDITION of the site or forest products.  Any descriptions of the site or 
forest products in the notice of sale, other pre-contractual documents, or the 
Harvesting Services Contract are provided solely for administrative and 
identification purposes.    

b) The ACREAGE contained within any sale area.  Any acreage descriptions 
appearing in the notice of sale, other pre-contractual documents, or the 
Harvesting Services Contract are estimates only, provided solely for 
administrative and identification purposes.  

c) The VOLUME, WEIGHT, QUALITY, or GRADE of the forest products to be 
harvested.  The descriptions of the forest products to be harvested are 
estimates only, made solely for administrative and identification purposes.  

d) The CORRECTNESS OF ANY SOIL OR SURFACE CONDITIONS, PRESALE 
CONSTRUCTION APPRAISALS, INVESTIGATIONS, AND ALL OTHER PRE-BID 
DOCUMENTS PREPARED BY OR FOR THE STATE.  These documents have been 
prepared for informational purposes, but the information contained therein is 
not warranted.  Contractors must make their own assessments of the site.    

e) THAT THE SALE AREA IS FREE FROM THREATENED OR ENDANGERED SPECIES or 
their habitat.  The State is not responsible for any interference with forestry 
operations that result from the presence of any threatened or endangered 
species, or the presence of their habitat, within the sale area.  

f) THAT THE FORESTRY OPERATIONS to be performed under this contract WILL 
BE FREE FROM REGULATORY ACTIONS by governmental agencies.  The State is 
not responsible for actions to enforce regulatory laws, such as the Washington 
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Forest Practices Act (chapter 76.09 RCW), taken by the Department of Natural 
Resources or any other agency that may affect the operability of this timber 
sale.  

g) Items contained in any other documents prepared for or by the State. 

G-064.1 Permits  

Contractor is responsible for obtaining any permits not already obtained by the State 
that relate to Contractor's operation.  Forest Practice Application / Hydraulic Project 
Approval permits obtained by the State shall be transferred to Contractor.  Contractor 
is responsible for all permits, amendments and renewals.  

G-065 Regulatory Disclaimer  

The State disclaims any responsibility for, or liability relating to, regulatory actions by 
any government agency, including actions pursuant to the Forest Practices Act, Ch. 
76.09 RCW that may affect the operability of the timber sale.  

G-066.1 Governmental Regulatory Actions  

a) Regulatory Risk  

Except as provided in this clause, Contractor assumes all risks associated with 
governmental regulatory actions, including actions taken pursuant to the Forest 
Practices Act, Ch. 76.09 RCW, the Endangered Species Act, 16 U.S.C 1531-1544 and 
any Habitat Conservation Plan between the Department of Natural Resources and the 
U.S. Fish and Wildlife Service or any other agency now in place and as may be 
amended, or hereafter created, that may affect the operability of the timber sale. 

b) Increased Costs  

Contractor shall be responsible for any increased operational costs arising from any 
applicable foreign or domestic governmental regulation or order that does not cause 
contract performance to become commercially impracticable or that does not 
substantially frustrate the purpose of the contract.  If impracticability or frustration 
results from Contractor’s failure to comply with this contract or from Contractor’s acts 
or omissions, Contractor shall remain responsible for fulfilling contract obligations 
notwithstanding the impracticability or frustration.  

G-070.1 Limitation on Damage  

In the event of a breach of any provision of this contract by the State, the exclusive 
remedy available to the Contractor will be limited to a return of the Performance 
Security, and payment for improvements and other services rendered by the 
Contractor, which were required by the Harvesting Services Contract.  The State shall 
not be liable for any damages, whether direct, incidental, or consequential.  
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G-092.1 Harvest Area Boundary Adjustment  

The State may make adjustments in the harvest area boundaries, or may mark timber 
outside such boundaries. The cumulative changes to the sale area during the term of 
the contract shall not exceed more than five (5) percent of the original sale area.  Such 
adjustments or marking will be accomplished by the Contract Administrator.  The 
Contractor must remove and deliver all material so designated, prior to the expiration 
date of the contract.  All contract services within such boundary adjustments or so 
marked shall be paid for at contract rates. 

G-112.1 Title  

All rights, title, and interest in and to any timber shall belong to the State until 
delivered, at which time the appropriate Purchaser assumes title.  

G-116.1 Sustainable Forestry Initiative® (SFI) Certification  

Forest products harvested and delivered under this contract are certified as being in 
conformance with the Sustainable Forestry Initiative program Standard under 
certificate number BV-SFIS-US09000572.    

Contractor shall have at least one person regularly on-site during active operations 
that have completed training according to the requirements outlined within the SFI® 
program Standard.  Contractor shall designate in writing the name(s) of the 
individual(s) who will be on-site and provide proof of their successful completion of an 
approved training program prior to active operations.  

G-120.1 Responsibility for Work  

All work, equipment, personnel, and materials necessary to perform the Harvesting 
Services Contract shall be the responsibility of the Contractor.  

G-121.1 Exceptions  

Exceptions to Contractor's responsibility in clause G-120.1 shall be limited exclusively 
to the circumstances described in this clause.  These exceptions shall not apply where 
damages occur due to Contractor's failure to take reasonable precautions or to 
exercise sound forest engineering and construction practices.  

The State shall bear the cost to repair any existing roadway or section of required road 
completed to the point that an authorization to haul has been issued where such 
damage was not caused by Contractor, its employees, agents, or invitees, including 
independent contractors.  Contractor shall accomplish repairs promptly as required by 
the State at the rates set forth in the equipment rate schedule on file at the Region 
office or Engineering Division in Olympia.  The State may elect to accomplish repairs 
by means of State provided resources.    
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Nothing contained in clauses G-120.1 (Responsibility for Work) and 
G121.1(Exceptions) shall be construed as relieving Contractor of responsibility for, or 
damage resulting from, Contractor's operations or negligence, nor shall Contractor be 
relieved from full responsibility for making good any defective work or materials.  

G-123.1 Operating Authority  

The State has arranged for the Contractor to have full and free license and authority to 
enter upon said lands with his agents and employees and do all things necessary, 
within the limitations herein set forth, in harvesting said timber as described in this 
contract.  

G-124.1 Contractor Not an Employee of State  

Contractor and his or her employees or agents performing under this contract are not 
employees of the State. The Contractor will not hold itself out as nor claim to be an 
officer or employee of the State by reason hereof, nor will the Contractor make any 
claim or right, privilege or benefits which would accrue to an employee under chapter 
41.06 RCW or Chapter 28B.16 RCW.  

G-125.1 Use of Subcontractors  

Contractor’s use of subcontracted services shall be subject to approval in writing by 
the Contact Administrator.  Approval of subcontracted services may be revoked in 
accordance with the G-220.1 ‘State Suspends Operations’ clause when the Contract 
Administrator determines that the Subcontractor’s work has been performed in a 
manner that does not meet contractual requirements, optimize value or otherwise 
causes damage to the state.  

Contractor shall arrange with the Contract Administrator to meet on site at least once 
a week during active operations to review and inspect subcontractor performance.  
Contractor shall provide a written plan of operations detailing planned operations for 
the following week.  

G-126.1 Disputes with Subcontractors or Material Providers  

Should Contractor and its subcontractors or materials providers develop disputes 
affecting the completion of obligations under this contract, Contractor shall resolve 
any such disputes in a timely and efficient manner that does not involve or adversely 
affect either the State or its Purchasers.  

G-130.1 Prevention of Damage and Consequences of Contractor-Caused Damage  

The Contractor agrees to exercise due care and caution at all times to avoid damage to 
all special resources including environmentally sensitive areas, research, 
demonstration, and cultural objects or areas.  Additionally, the Contractor agrees to 
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protect all improvements on State property affected by the work of this contract 
including, but not limited to, roads, culverts, bridges, ditches, fences, utility lines, and 
buildings.    

If damages occur due to the Contractor’s operations, the Contractor shall be 
responsible for damage or restoration costs, or other compensation measures as 
described in this contract.  State may deduct damage or restoration costs from 
payments to the Contractor.  This clause shall not relieve the Contractor from other 
applicable civil or criminal remedies provided by law.  

G-140.1 Indemnity  

To the fullest extent permitted by law, Contractor shall indemnify, defend and hold 
harmless State, agencies of State and all officials, agents and employees of State, from 
and against all claims arising out of or resulting from the performance of the contract.  
"Claim" as used in this contract means any financial loss, claim, suit, action, damage, 
or expense, including but not limited to attorneys' fees, attributable for bodily injury, 
sickness, disease or death, or injury to or destruction of tangible property including 
loss of use resulting therefrom.  Contractors' obligations to indemnify, defend, and 
hold harmless includes any claim by Contractors' agents, employees, representatives, 
or any subcontractor or its employees.  Contractor expressly agrees to indemnify, 
defend, and hold harmless State for any claim arising out of or incident to Contractors' 
or any subcontractors' performance or failure to perform the contract.  Contractors' 
obligation to indemnify, defend, and hold harmless State shall not be eliminated or 
reduced by any actual or alleged concurrent negligence of State or its agents, 
agencies, employees and officials.  Contractor waives its immunity under Title 51 RCW 
to the extent it is required to indemnify, defend and hold harmless State and its 
agencies, officials, agents or employees.  

In addition to any other remedy authorized by law, the State may retain as much of 
the performance security, or any money or credits due Contractor necessary to assure 
indemnification.  

G-150.1 Insurance  

Contractor shall, at its cost and expense, buy and maintain insurance of the types and 
amounts listed below.  Failure to buy and maintain the required insurance may result 
in a breach and/or termination of the contract at State's option.  State may also 
suspend Contractor operations until required insurance has been secured.  

Companies admitted to do business within the State of Washington and have a rating 
of A-, Class VII or better in the most recently published edition of Best’s Reports 
should issue all insurance and surety bonds.  Any exception shall be reviewed and 
approved by the department's risk manager before the insurance coverage is 
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accepted.  If an insurer is not admitted, all insurance policies and procedures for 
issuing the insurance policies must comply with Chapter 48.15 RCW and 284-15 WAC.  

The Washington State Parks and Recreation Commission Headquarters office shall be 
provided written notice before cancellation or non-renewal of any insurance referred 
to therein, in accord with the following specifications:  

1. Insurers subject to Chapter 48.18 RCW (admitted and regulated by the Insurance 
Commissioner): The insurer shall give the State 45 days advance notice of cancellation 
or non-renewal.  If cancellation is due to non-payment of premium, the State shall be 
given 10 days advance notice of cancellation.  
 

2. Insurers subject to Chapter 48.15 RCW (surplus lines): The State shall be given 20 days 
advance notice of cancellation.  If cancellation is due to nonpayment of premium, the 
State shall be given 10 days advance notice of cancellation.  

Before starting work, Contractor shall furnish State with a certificate(s) of insurance, 
executed by a duly authorized representative of each insurer, showing compliance 
with the insurance requirements specified in the contract.  The Contractor shall obtain 
insurance coverage prior to operations commencing and continually maintain it in full 
force until all contract obligations have been satisfied or an operating release has 
been signed by the State.  

Contractor shall include all subcontractors as insured under all required insurance 
policies, or shall furnish separate certificates of insurance and endorsements for each 
subcontractor.  Subcontractor(s) must comply fully with all insurance requirements 
stated herein.  Failure of subcontractor(s) to comply with insurance requirements 
does not limit Contractor’s liability or responsibility.  

The State of Washington, Parks and Recreation Commission, its elected and appointed 
officials, agents and employees shall be named as an additional insured via 
endorsement on all general liability, excess, umbrella, and property insurance policies.  

All insurance provided in compliance with this contract shall be primary as to any 
other insurance or self-insurance programs afforded to or maintained by State.  
Contractor waives all rights against State for recovery of damages to the extent these 
damages are covered by general liability or umbrella insurance maintained pursuant 
to this contract.  

By requiring insurance herein, State does not represent that coverage and limits will 
be adequate to protect Contractor and such coverage and limits shall not limit 
Contractor's liability under the indemnities and reimbursements granted to State in 
this contract.  

EXHIBIT A



DRAFT DRAFT DRAFT 

11 
 

The limits of insurance, which may be increased as deemed necessary by State, shall 
not be less than as follows:  

Commercial General Liability (CGL) Insurance.  Contractor shall maintain general 
liability (CGL) insurance, and, if necessary, commercial umbrella insurance with a limit 
of not less than $1,000,000.00 per each occurrence.  If such CGL insurance contains 
aggregate limits, the General Aggregate limit shall be at least twice the "each 
occurrence" limit.  CGL insurance shall have products-completed operations aggregate 
limit of at least two times the "each occurrence" limit.  CGL coverage shall include a 
Logging and Lumbering Endorsement (i.e. Logger’s Broad-Form) to cover the events 
that include, but are not limited to, fire suppression expenses, accidental timber 
trespasses, and wildfire property damage with limits of not less than $2,000,000.00 
each occurrence.  

CGL insurance shall be written on Insurance Services Office (ISO) occurrence form CG 
00 01 (or a substitute form providing equivalent coverage).  All insurance shall cover 
liability arising out of premises, operations, independent contractors, products 
completed operations, personal injury and advertising injury, and liability assumed 
under an insured contract (including the tort liability of another party assumed in a 
business contract), and contain separation of insured (cross liability) condition.    

Employer's Liability "Stop Gap" Insurance.  Contractor shall buy employers liability 
insurance, and, if necessary, commercial umbrella liability insurance with limits not 
less than $1,000,000.00 each accident for bodily injury by accident or $1,000,000.00 
each employee for bodily injury by disease.   

Workers' Compensation Coverage.  Contractor shall comply with all State of 
Washington workers' compensation statutes and regulations.  Workers' compensation 
coverage shall be provided for all employees of Contractor and employees of any 
subcontractor or sub-subcontractor.  Coverage shall include bodily injury (including 
death) by accident or disease, which exists out of or in connection with the 
performance of this contract.  Except as prohibited by law, Contractor waives all rights 
of subrogation against State for recovery of damages to the extent they are covered 
by workers' compensation, employer's liability, commercial general liability, or 
commercial umbrella liability insurance.  

If Contractor, subcontractor or sub-subcontractor fails to comply with all State of 
Washington workers' compensation statutes and regulations and State incurs fines or 
is required by law to provide benefits to or obtain coverage for such employees, 
Contractor shall indemnify State.  Indemnity shall include all fines, payment of benefits 
to Contractor or subcontractor employees, or their heirs or legal representatives, and 
the cost of effecting coverage on behalf of such employees.   
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Business Auto Policy (BAP).  Contractor shall maintain business auto liability and, if 
necessary, commercial umbrella liability insurance with a limit not less than 
$1,000,000.00 per accident.  Such insurance shall cover liability arising out of "Any 
Auto".  Business auto coverage shall be written on ISO form CA 00 01, or substitute 
liability form providing equivalent coverage.  If necessary the policy shall be endorsed 
to provide contractual liability coverage and cover a "covered pollution cost or 
expense" as provided in the 1990 or later editions of CA 00 01.  Contractor waives all 
rights against State for the recovery of damages to the extent they are covered by 
business auto liability or commercial umbrella liability insurance.  

G-160.1 Agents  

The State's rights and duties will be exercised by the Chief Financial Officer, (herein 
after as CFO) at Olympia, Washington CFO.  The CFO will notify Contractor in writing 
who is responsible for administering the contract.  The CFO has sole authority to 
waive, modify, or amend the terms of this contract in the manner prescribed in clause 
G-180.  No agent, employee, or representative of the State has any authority to bind 
the State to any affirmation, representation, or warranty concerning the forest 
products harvested beyond the terms of this contract. 
 

Contractor is required to have a person on site during all operations who is authorized 
to receive instructions and notices from the State.  Contractor shall inform the State in 
writing who is authorized to receive instructions and notices from the State, and any 
limits to this person's authority. 

G-170.1 Assignment and Delegation  

Contractor shall assign no rights or interest in this contract without prior written 
permission of the State.  Any attempted assignment shall be void and ineffective for 
all purposes unless made in conformity with this paragraph.  Contractor may perform 
any duty through a delegate, but Contractor is not thereby relieved of any duty to 
perform or any liability.  Any assignee or delegate shall be bound by the terms of the 
contract in the same manner as Contractor.  

G-180.1 Modifications  

Waivers, modifications, or amendments of the terms of this contract must be in 
writing signed by Contractor and the State.  

G-181.1 Contract Modification for Protection of Resources and Improvements  

The Harvesting Services contract may be unilaterally terminated or modified by the 
State upon determination that the Contractor’s operations would cause serious 
damage to resources or improvements, or would be significantly inconsistent with 
State Parks management plans.  
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In the event of contract modification under this section and through no fault of 
Contractor operations, the Contractor shall be reimbursed for any additional 
operations required, provided that any work or extra protection shall be subject to 
prior approval of the State.  

G-190 Contract Complete  

This contract is the final expression of the Parties' agreement.  There are no 
understandings, agreements, or representations, expressed or implied, which are not 
specified in this contract.  

G-200.1 Notice  

Notices required to be given by the State under the following clauses shall be in 
writing and shall be delivered to the Contractor’s authorized agent or sent by certified 
mail to the Contractor’s address of record, so that their receipt may be acknowledged 
by Contractor.    

 G-092.1  Harvest Area Boundary Adjustment   
 G-181.1  Contract Modification for Protection of Resources and Improvements   
 G-210.1  Violation of Contract   
 G-220.1  State Suspends Operation   
 D-015.1  Delivered Mis-sorted Logs and Penalties   
 D-016.1  Damages for Delivered Mis-manufactured Logs  

All other notices required to be given under this contract shall be in writing and 
delivered to the authorized agent or mailed to the Party's post office address. 
Contractor agrees to notify the State of any change of address.  

G-210.1 Violation of Contract  

a) If Contractor violates any provision of this contract, the Contract 
Administrator, by written notice, may suspend those operations in violation.  If 
the violation is capable of being remedied, the Contractor has fifteen (15) days 
after receipt of suspension notice to remedy the violation.  If the violation 
cannot be remedied or Contractor fails to remedy the violation within fifteen 
(15) days after receipt of a suspension notice, the State may terminate the 
rights of the Contractor and collect liquidated damages under this contract 
associated with the breach.  In the event of such a contract termination, the 
State may demand all or part of the Contractor’s surety in order to satisfy the 
State’s damages.     
 

b) The State has the right to remedy a breach if Contractor is unable, as 
determined by the State, to remedy the breach, or if the Contractor has not 
remedied the breach within 15 days of a suspension notice.  Any expense 
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incurred by the State in remedying Contractor’s breach may be charged to 
Contractor, or State may deduct such expenses from payments to the 
Contractor.  
 

c) If the contract expires without the Contractor having performed all their duties 
under this contract, Contractor’s rights and obligations to harvest, deliver 
forest products, and perform any additional contract-related requirements are 
terminated. Thus, Contractor cannot remedy any breach once this contract 
expires.  This provision shall not relieve Contractor of any financial obligations 
and unresolved contractual agreements, including payment to subcontractors 
for work performed under this contract.  

G-220.1 State Suspends Operations  

The Contract Administrator may suspend any operation of Contractor under this 
contract when the State is suffering, or there is reasonable expectation the State will 
suffer environmental, monetary or other damage if the operation is allowed to 
continue.  

Contractor shall be in breach of this contract if the operation continues after the 
suspension notice or if the operation resumes prior to approval and notice from the 
Contract Administrator.  

Contractor may request a modification of suspension within seven (7) calendar days of 
the start of suspension through the dispute resolution process. If this process results 
in a finding that the suspension exceeded the time reasonably necessary to stop or 
prevent damage to the State, Contractor may request a contract term adjustment 
based on the number of excess days of suspension.  

G-230.1 Unauthorized Activity  

Any cutting, removal, or damage of forest products by Contractor, its employees, 
agents, or invitees, including independent contractors, in a manner inconsistent with 
the terms of this contract or State law, is unauthorized.  Such activity may subject 
Contractor to liability for triple the value of said forest products under RCW 79.02.320 
or RCW 79.02.300 and may result in prosecution under RCW 79.02.330 or other 
applicable statutes.  

G-240.1 Dispute Resolution  

The following procedures apply in the event of a dispute regarding interpretation or 
administration of this contract and the parties agree that these procedures must be 
followed before a lawsuit can be initiated.  

a. In the event of a dispute, Contractor must make a written request to the CFO for 
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resolution prior to seeking other relief. 
 

b. The CFO will issue a written decision on Contractor’s request within five business 
days. 

 

c. Within five business days of receipt of the CFO's decision, the contractor may 
make a written request for resolution to the State Lands Steward of the 
Washington State Parks and Recreation Commission. 
 

d. Unless otherwise agreed, the State Lands Steward will hold a conference within 15 
calendar days of the receipt of Contractor’s request for review of the CFO's written 
decision.  Contractor and the CFO will have an opportunity to present their 
positions.  The State Lands Steward will issue a decision within a reasonable time 
of being presented with both Parties' positions. 
 

G-250.1 Compliance with All Laws  

Contractor shall comply with all applicable statutes, regulations and laws, including, 
but not limited to, chapter 27.53 RCW, chapter 68.50 RCW, WAC 240-15 and WAC 
296-54.  Contractor shall provide documentation from Washington State Departments 
of Labor and Industries and Revenue that all obligations concerning worker 
compensation and safety will be met.  Failure to comply may result in forfeiture of this 
contract.  

G-260 Venue  

This contract shall be governed by the laws of the State of Washington.  In the event 
of a lawsuit involving this contract, venue shall be proper only in Thurston County 
Superior Court. 

 G-270.1 Equipment Left on State Parks Land  

All equipment owned or in the possession of Contractor, its employees, agents, or 
invitees, including independent contractors, shall be removed from the sale area and 
other State land by the termination date of this contract.  Equipment remaining 
unclaimed on State land 30 days after the expiration of the contract period is subject 
to disposition as provided by law.  Contractor shall pay to the State all costs of moving, 
storing, and disposing of such equipment.  The State shall not be responsible for any 
damages to or loss of the equipment or damage caused by the moving, storing or 
disposal of the equipment.  

G-280.1 Operating Release  
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An operating release is a written document, signed by the State and the Contractor, 
indicating that the Contractor has been relieved of certain rights or responsibilities 
with regard to the entire or a portion of the timber sales contract.  Contractor and 
State may agree to an operating release for this sale, or portion of this sale, prior to 
the contract expiration, when all contract requirements pertaining to the release area 
have been satisfactorily completed.  Upon issuance of a release, Contractor’s right to 
cut and remove forest products on the released area will terminate.  

G-310.1 Road Use Authorization  

The Contractor is authorized to use the following State roads, and roads for which the 
State has acquired easements and road use permits; as shown on the vicinity map.  
The State may authorize in writing the use of other roads subject to fees, restrictions, 
and prior rights. 

G-330.1 Pre-work Conference  

Contractor shall arrange with the Contract Administrator to review this contract and 
to examine the sale area before beginning any operations.  A plan of operations shall 
be developed and agreed upon by the Contract Administrator and Contractor before 
beginning any operations.  To the extent that the plan of operations is inconsistent 
with the contract, the terms of the contract shall prevail.  State's acceptance and 
approval of Contractor’s plan of operations shall not be construed as any statement or 
warranty that the plan of operations is adequate for Contractor's purposes or 
complies with applicable laws.  

Contractor shall arrange with the Contract Administrator to review this contract and 
work requirements with any and all subcontractors prior to receiving authorization for 
any subcontractor to begin operations.  

G-340.1 Preservation of Markers  

Any legal land subdivision survey corners and witness objects are to be preserved. If 
such are destroyed or disturbed, the Contractor shall, at the Contractor’s own 
expense, re-establish them through a licensed land surveyor in accordance with U.S. 
General Land Office standards. Corners and/or witness objects that must be disturbed 
or destroyed in the process of road construction or logging shall be adequately 
referenced and/or replaced in accordance with RCW 58.24.040(8).  Such references 
must be approved by the Contract Administrator prior to removal of said corners 
and/or witness objects.  

G-370.1 Blocking Roads  

Contractor shall not block paved roads within the park unless authority is granted in 
writing by the Contract Administrator.  
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G-430.1 Open Fires  

The Contractor its employees or its subcontractors shall not set or allow to be set any 
open fire at any time of the year without first obtaining permission in writing from the 
Contract Administrator.  

G-450.1 Encumbrances This contract and Contractor's activities are subject to the following:  

G-460.1 Contractor camping on site 

The contractor acknowledges and agrees that they have not been granted permission to 
camp on state park land for the purpose of conducting logging operations.  

Section P: Payments and Securities  

P-030.1 Payment for Harvesting and Hauling Services 

 The State shall pay Contractor for harvesting and hauling services at the following 
rates:   

  
 Payment for Harvesting Stump to Truck (‘On Board Truck’ or OBT):  The State’s 

payment to the Contractor for harvesting services will be in accordance with the 
following table;  

 

Sort Number(s) Unit of Measure OBT Rate OBT Utility Rate 
2 MBF   
1, 3 Ton   

 

 Utility volume for mbf sorts determined on an adjusted gross scale basis.  

 The State shall not pay for any logs scaled containing metal.  

 Payment for Hauling:  The State’s payment to the Contractor for hauling services upon 
the tons delivered multiplied by: a base rate, ‘A’ and ‘C’ mile rates, the ‘haul miles’ 
listed in clause G-022.1, a fuel index factor and the Contractor’s hauling bid factor 
using the following formula:  

 Hauling Services Payment Rate per Ton  
= (Base Rate + Mileage Rate) x (DATA MISSING: No data found.)  

 Base Rate  =  $2.35   
(based on the multiple truck operation fixed cost/ton within ‘Report to the 
Washington State Legislature, The Washington Log Trucking Industry: Costs and Safety 
Analysis, August 2008’.)  

 Mileage Rate  =  (($0.16 x C miles) + ($0.11 x A miles)) x  Fuel Index Factor   
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 The Fuel Index Factor will be adjusted quarterly by the State based upon the U.S. 
Energy Information Administration’s Weekly Retail On-Highway Diesel prices for the 
West Coast region posted at  

 https://www.eia.gov/dnav/pet/pet_pri_gnd_dcus_nus_w.htm using the following 
formula;  

 Fuel Index Factor =  1 + ( (Q(x) - Q(base)) /  Q(base) )  

 Where;   

  Q(base) = Average fuel price for quarter preceding harvesting services contract 
 bid opening.  
 Q(x) = Average fuel price for quarter preceding log deliveries.  

 The fuel index factor will be calculated each;  
 January and apply to loads delivered between January 1 and March 31,            
 April and apply to loads delivered between April 1 and June 30,  
 July and apply to loads delivered between July 1 and September 30,  
 October and apply to loads delivered  between October 1 and December 
31.  

  

 Travel distances to each log sort destination will be determined by the State and 
represents the one-way travel distance from the sale area to the purchaser’s delivery 
point.  

 The state must approve all haul routes and will determine travel distances prior to 
contractor delivery of logs to each specified destination. The State may determine 
alternate haul routes and delivery destinations during the course of this contract. 
Upon notification by the State, the Contractor is required to deliver logs: using the 
alternative route, or to State approved alternative delivery locations. Payment rates 
for approved alternate routes and delivery destinations shall be set forth by amending 
this clause in accordance with clause G-180.  

 For sorts bid on an mbf basis tonnage will be calculated using the State’s conversion 
rates in the table below unless actual tonnage is available and approved for use.  For 
tonnage sorts, actual tonnage shall apply.  

  

MBF Sort(s) MBF/Tons Conversion Factor 
1  
2  
3  
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 Contractor is responsible for billing the State for harvesting and hauling services 
performed using load data collected by State approved third party scaling 
organizations and reported by the State designated Log and Load Reporting Service. 
The billing statement shall include itemized accounts and summaries of harvesting 
tonnage and hauling mileage charges in a format approved by the State.  

 The billing schedule shall be the 1st and the 16th of each month with payment due by 
State within fourteen (14) days. Reporting periods end on the 15th and the end of 
each month.  

 No certificate given or payment made shall be evidence of the satisfactory 
performance of the Contract, either wholly or in part, against the claim of the State to 
the contrary, and no payment shall be construed to be an acceptance of any defective 
work, which may before or afterwards appear. 

 
 

P-031.1 Payment for Hauling Across Ferries and Other Miscellaneous Tolls  

Prior authorization is required for payment of any additional transportation charges 
incurred by Contractor, including: ferries, toll bridges, and other miscellaneous tolls.    

For payment including ferries, toll bridges, or other miscellaneous tolls, the 
Contractor’s billing statement must include an itemized list of loads by trucker name 
and truck number, load ticket number and date of crossing(s): a. Reimbursement for 
authorized ferry tolls will be at a fixed rate of 15 for each crossing with a loaded truck 
and 15 for each empty return. A ‘Wave2Go’ statement or equivalent documentation 
shall be included with the itemized list. For any loads over 80’ loaded and 60’ empty, 
the Contractor will be reimbursed the actual cost, Wave2Go or ferry receipts must be 
provided for reimbursement. b. ‘Good to Go’ regulated bridge tolls will be reimbursed 
at a fixed rate of $15.00 per authorized toll crossing.  A “Good To Go” statement or 
equivalent documentation shall be included with the itemized list.   This 
reimbursement is based upon one-way tolling, if a two-way toll is charged, payment 
receipts must be provided for reimbursement. c. Miscellaneous tolls controlled by the 
Washington State Transportation Commission (WSTC), or other government agencies, 
will be reimbursed at their posted rates or the actual cost; receipts must be provided.  

Requests for payment of ferry and toll charges must be received by the State prior to 
contract termination. Contractor shall only be reimbursed for the amount of toll 
approved for payment by the Contract Administrator.  

Payment for ferries or tolls incurred for backhauling loaded trucks, in either direction, 
shall be the responsibility of the Contractor and will not be reimbursed by the State.  
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Convenience tolling, fines, and/or extra charges will not be reimbursed.  

P-033.1 Payment for Additional Road Maintenance Work  

The Contractor is responsible for independently negotiating, procuring and paying for 
additional road maintenance services provided.  

During the course of operations, the State may identify and require additional road 
maintenance work to be completed by the Contractor.  The amount of payment for 
this additional road maintenance work deemed necessary by the State will be 
calculated and paid for using the equipment rates in Schedule M 'ACCESS ROAD WORK 
ORDER EQUIPMENT RATES’.  

Upon completion of any additional road maintenance work, the Contractor shall 
submit a report identifying the road(s), and the number of stations that have been 
completed to the Contract Administrator.  Once the Contract Administrator has 
approved the additional road maintenance work in writing, the Contractor is 
responsible for billing the State for additional road maintenance services performed.  
The billing statement shall include an itemized account of the road(s), the number of 
stations and which stations have been completed.  The Contractor Administrator will 
verify that road maintenance described on the billing statement is complete prior to 
State making payment to Contractor.   

The billing schedule shall be the 1st and the 15th of each month with payment due by 
State within fourteen (14) days.  Reporting periods end on the 14th and the end of 
each month.   

No certificate given or payment made shall be evidence of the satisfactory 
performance of the Contract, either wholly or in part, against the claim of the State to 
the contrary, and no payment shall be construed to be an acceptance of any defective 
work, which may before or afterwards appear.  

P-034.1 Payment for Additional Miscellaneous Work  

During the course of operations, the State may identify and require additional 
miscellaneous work to be completed by the Contractor.    

A plan for the additional work deemed necessary by the State shall be provided by the 
Contractor and must be approved in writing by the State prior to commencement of 
work by the Contractor.  After the Contract Administrator has inspected and approved 
the work in writing, the Contractor is responsible for billing the State for work 
performed.  The billing statement shall include an itemized account of the equipment, 
labor and materials necessary for the additional work that has been completed and 
approved.   
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The State shall reimburse the Contractor for approved costs within thirty (30) days of 
State’s approval of the statement.    

No certificate given or payment made shall be evidence of the satisfactory 
performance of the Contract, either wholly or in part, against the claim of the State to 
the contrary, and no payment shall be construed to be an acceptance of any defective 
work, which may before or afterwards appear.  

P-090.1 Performance Security  

Prior to start of any operations Contractor agrees to provide one or more of the 
following State approved performance securities; cash, savings account assignment, 
certificate of deposit assignment, irrevocable standby letter of credit, or a Miller Act 
bond, for the amount of $10,000.00.  At least 50% must be in a form other than a 
bond, unless otherwise agreed to by the State.  

Security provided shall guarantee performance of all provisions of this contract and 
payment of any damages caused by Contractor’s operations, failure to perform, or 
noncompliance with any rule or law.  In addition, said security may be used by the 
State to satisfy any claims or liens made by Contractor’s subcontractors, material 
providers, or other individuals against the State or its Purchasers, which arise from this 
Harvesting Services Contract.    

If at any time the State decides that this security has become unsatisfactory, the 
Contractor agrees to suspend operations and, within fifteen (15) days of notification, 
replace the security with one acceptable to the State.  The State may also require 
increases to the existing performance security at any time.  

Unapplied performance security will be returned to Contractor after the State issues 
an operating release and completes the financial closeout.  

P-100.1 Performance Security Reduction  

The State may reduce the performance security after an operating release has been 
issued if the State determines that adequate security exists for any remaining 
obligations of Contractor.  Prior to any reduction of the performance security amount, 
the Contractor must submit a written reduction request.  No reduction will be allowed 
by the State unless such reduction can be made while fully protecting the State’s 
interests.  

P-120.1 Contractor Responsibility for Subcontractor Services  

Contractor is responsible for negotiating, procuring, and paying for all services 
rendered by any subcontractor.  Subcontractor services may include, but are not 
limited to, harvesting logs, hauling logs, and building roads.  
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Section L: Log Definitions and Accountability  

L-010.1 Forest Products Conveyed  

Forest products conveyed are logs or parts of logs delivered meeting the sorting 
criteria defined by clause G-022.1 and manufacturing standards defined by clause G-
024.1 of this contract.  

L-013.1 Log Sorts Delivered to Incorrect Destination  

Purchasers have agreed to purchase the log sort (s) as described in the G-022.1 clause.  
In the event a load of logs from an incorrect sort is delivered to a Purchaser, the 
Purchaser may reject the load.  If Purchaser receives an incorrectly delivered load, 
Contractor shall notify the State within 24 hours.  The Contractor will maintain 
responsibility for proper disposition and delivery of incorrectly delivered loads.  

L-060.1 Load Tickets  

Contractor shall complete and use load tickets as directed by the Contract 
Administrator and, if required, use other identification as directed by the State to 
ensure accounting of forest products removed from the sale area.  A load ticket must 
be fixed, as designated by the Contract Administrator, to each truck and trailer load 
prior to leaving the landing.  

Contractor shall account for all load tickets issued by the Contract Administrator.  The 
State may treat load tickets not accounted for as lost forest products.  All costs 
associated with computing the billings for lost loads shall be borne by Contractor.  

L-080 Scaling Rules  

Determination of volume and grade of any forest products shall be conducted by a 
state approved third party scaling organization and in accordance with the Eastside log 
scaling and grading rules and Scribner Volume Table, revised July 1, 1972, contained in 
the Northwest Log Rules Eastside and Westside Log Scaling Handbook (developed and 
produced by the Northwest Log Rules Advisory Group) and in effect on the date of 
confirmation of this contract.  

Special scaling specifications shall be noted on the State’s Brand Designation form 
which is hereby incorporated to this contract by reference.  

L-110 State Approval of Log Scaling and Weighing Locations  

Forest Product measurement and weighing facilities required by this contract must be 
approved by the State.  Forest products sold under the contract which require log 
scaling shall be scaled, measured, or counted by a State approved third party log 
scaling organization.  Forest products sold under the contract which require weighing 
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shall be weighed at a location that meets Washington State Department of Agriculture 
approval.  

Prior to forest products being hauled, the Contract Administrator must authorize in 
writing the use of State approved measurement and/or weighing facilities that are at 
or en-route to final destinations.  Forest products from this sale shall be measured or 
weighed at facilities, which are currently approved for use by the State and are 
currently authorized for this sale.  The State reserves the right to verify load volume 
and weights with State employees or contractors at the State's own expense.  The 
State reserves the right to revoke the authorization of previously approved 
measurement locations.  

L-114.1 State Approval of Haul Route  

Contractor shall file with the Contract Administrator and Contract Administrator shall 
approve a map showing the haul route, which unscaled and unweighed logs will travel 
from the harvest area to the weighing/scaling location and approved destinations. The 
Contractor must notify Contract Administrator within 24 hours of any deviation from 
the haul route. The route of haul may be changed by prior agreement of the State and 
the Contractor.  The Contract administrator must be notified by the Contractor of any 
overnight stays of an unscaled or unweighed load of logs. L-130.1 Conversion Factors 
Forest products harvested and delivered from the sale area that are not measured in 
units specified in the P-030.1 ‘Payment for Harvesting and Hauling Services’ clause of 
this contract shall be converted to the contract specified payment units using 
Department of Natural Resources conversion factors unless a plan to do otherwise has 
been pre-approved by the State.  

Section H: Harvesting Operations  

H-013.1 Reserve Tree Damage Definition  

Reserve trees are trees required and designated for retention within the sale 
boundary.  Contractor shall protect reserve trees from being cut, damaged, or 
removed during operations.   

Reserve tree damage exists when one or more of the following criteria occur as a 
result of Contractor’s operation, as determined by the Contract Administrator.  

a) A reserve tree has one or more scars on its trunk exposing the cambium layer, 
which in total exceeds 100 square inches.  

b) A reserve tree’s top is broken or the live crown ratio is reduced below 30 
percent.  

c) A reserve tree has more than 1/3 of the circumference of its root system 
injured such that the cambium layer is exposed 
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d) A reserve tree is cut without approval and approved replacement by the 
Contract Administrator.  

If the Contract Administrator determines that a reserve tree has been cut or damaged, 
the Contractor shall provide a replacement reserve tree of like condition, size, and 
species within the sale unit containing the damaged leave tree, as approved by the 
Contract Administrator.  Contractor may be required to pay liquidated damages for 
Excessive Reserve Tree Damage as detailed in clause D-041.1.  

Removal of designated reserve trees from the sale area is unauthorized, and may 
invoke the use of the G-230.1 ‘Trespass and Unauthorized Activity’ clause.  Contractor 
is required to leave all cut or damaged reserve trees on site.  

H-017 Preventing Excessive Soil Disturbance  

Operations may be suspended when soil rutting exceeds 12 inches as measured from 
the natural ground line.  To reduce soil damage, the Contract Administrator may 
require water bars to be constructed, grass seed to be placed on exposed soils, or 
other mitigation measures.  Suspended operations shall not resume unless approval to 
do so has been given, in writing, by the Contract Administrator.  

H-025 Timing Requirements for Timber Removal  

All timber must be removed within 30 days of being felled.  

H-030.1 Timber Falling  

Trees shall be felled and logs shall be bucked to obtain the greatest practicable 
utilization and value of forest products.  

H-052.1 Branding and Painting  

The State shall provide a State of Washington registered log brand. Contractor must 
brand and paint all logs removed from the harvest area in a manner that meets the 
requirements of WAC 240-15-030(2)(a)(i).  All logs removed from the harvest area 
designated as export restricted shall also be painted in a manner that meets the 
requirements of WAC 240-15-030(2)(a)(ii).  

For pulp loads purchased under a contract designated as export restricted, Contractor 
shall brand at least 3 logs with legible brands at one end.  Also, 10 logs shall be painted 
at one end with durable red paint.  

H-120.1 Harvesting Equipment  

Forest products harvested under this contract shall be harvested and removed using 
conventional, ground-based harvest system. Authority to use other equipment or to 
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operate outside the equipment specifications detailed above must be approved in 
writing by the State.  

H-140.1 Special Harvest Requirements  

Contractor shall accomplish the following during the harvest operations:    

• Tree Removal:  
o Trees with a orange band of paint at breast height (DBH) are to be removed. 
o Trees under 8-inch DBH are generally not marked with blue paint due to their 

abundance but are to be removed following spacing prioritization: Remove 
all understory ponderosa pine up to 8” DBH under the dripline or canopy of 
residual trees. 

o Beyond the dripline of residual trees, residual ponderosa pine under 8-inch 
DBH will be variably spaced between 15-25 feet between trunks. 

o Retain snags over 10" DBH, and all pre-existing down wood except where 
option to salvage exists. 
 

• Park Infrastructure:  Care shall be taken during harvest activities to prevent damage 
to Park infrastructure. Repair of any damage to park infrastructure and excessive 
damage to park roads or trails will be the responsibility of the contractor.   

• Weeds:  Contractor shall ensure equipment is free of soil/debris prior to entering 
the site to minimize the risk of introducing noxious weeds. 

• Roads Maintenance and Hauling Restrictions:  Contractor shall have the right to use 
all roads on the designated haul route identified in the timber sale map (Schedule B) 
to accomplish their activities. All roads must be returned to pre-work condition or 
better at the completion of operations.  Hauling of material may be done Monday 
through Friday from 5:00 am to 7:00 pm unless authorized in writing by Contract 
Administrator. 

Permission to do otherwise must be granted in writing by the Contract Administrator.  

H-150.1 Required Removal of Forest Products  

Contractor shall remove from the sale area, present for scaling and deliver to the 
designated purchaser locations specified in the G-022.1 clause unless directed 
otherwise by the Contract Administrator:  

The State may treat failure to remove forest products left in the sale area that meet 
the above specifications as a breach of this contract.  The Contractor shall be 
responsible for forest products not removed.  At the State's option, the State or a third 
party scaling organization may scale forest products, for volume, that meet the above 
specifications and are left in the sale area.  State may deduct the value of forest 
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products not removed from payments to the Contractor for harvesting services 
rendered.  All costs associated with scaling and computing the billing for forest 
products left in the sale area will be borne by Contractor.  

If Contractor's failure to remove all the forest products specified under the contract is 
due to circumstances beyond the control and without fault or negligence of the 
Contractor including, but not restricted to, acts of the State, closures by government 
regulatory agencies, mill closures, fires, vandals, and unusually severe weather 
conditions, the State may elect to modify the required removal requirements.  
Contractor is required to request contract removal requirement modifications in 
writing.  The State shall consider such requests and may grant them in part or entirety 
only when Contractor has demonstrated that they have been endeavoring to 
complete the project and are otherwise performing with due diligence.  

H-161.1 Excessive Timber Breakage  

The Contractor shall be responsible for felling and yarding timber in a manner that 
shall minimize breakage and maintain stump heights within contract specifications, 
unless permission to do otherwise is agreed to by the Contract Administrator.    

The State may treat excessive timber breakage, as determined by the Contract 
Administrator as a breach of this contract.  At the State's option, the State or a third 
party scaling organization may scale forest products, for volume.  State may deduct 
the value of forest products damaged through excessive breakage from payments to 
the Contractor for harvesting services rendered.  All costs associated with scaling and 
computing the billing for forest products damaged through excessive breakage will be 
borne by Contractor.  

H-190 Completion of Settings  

Operations begun on any setting of the sale area shall be completed before any 
operation begins on subsequent settings unless authorized in writing by the Contract 
Administrator.  

H-230.1 Tops and Limbs Outside the Sale Boundary  

Tops and limbs outside the sale boundary as a result of Contractor's operation shall be 
removed concurrently with the yarding operation unless otherwise directed by the 
Contract Administrator.  

H-250 Additional Falling Requirements  

Section C: Construction and Maintenance  

C-040.1 Road Plan  
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Road Stations Type 
A 47+60’ Post-Haul Maintenance 
B 32+50’ Construction 
B 32+50’ Abandonment 
C 33+75’ Post-Haul Maintenance 
D 15+80’ Construction 
D 15+80’ Abandonment 

 

Road C intersects Centennial Trail, a 14-foot wide asphalt-paved walking trail. 
Contractor shall maintain and protect the Centenniel Trail surface at the intersection 
with Road C during the term of this contract. Contractor shall implement measures to 
prevent damage to the Centennial Trail Surface. If the paved Centenniel Trail surface is 
damaged as a result of Contractor's operations, Contractor shall be solely responsible 
for the repair of the trail to its original condition at Contractor's expense. The specific 
repair methods and materials shall be approved by Contract Administrator. 

See Road Plan for additional details. 
 
 

C-055.1 Contractor Additional Road Maintenance and Repair  

On all park roads used for harvest operations, Contractor shall perform additional 
road maintenance or repair work as directed by the Contract Administrator. All 
additional road maintenance or repair work completed by the Contractor shall be paid 
for as outlined in clause P-033.1.  

C-060.1 Designated Road Maintainer  

If required by the State, the Contractor shall perform maintenance and replacement 
work as directed by the Contract Administrator on all roads not included in clause 
C050.1 and C-055.1.  The Contractor shall furnish a statement, in a form satisfactory to 
the State showing the costs incurred while performing this work. Costs shall be based 
on the rates set forth in the equipment rate schedule on file at the Region office or 
Engineering Division in Olympia. The State shall reimburse the Contractor for said 
costs within thirty (30) days of receipt and approval of the statement.  

C-090 Landing Location  

Landing locations shall be marked by the Contractor and approved by the Contract 
Administrator prior to construction.   

Section S: Site Preparation and Protection  

S-001 Emergency Response Plan  
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An Emergency Response Plan (ERP) shall be provided to the Contract Administrator 
containing but not limited to, valid contact numbers and procedures for medical 
emergencies, fire, hazardous spills, forest practice violations and any unauthorized or 
unlawful activity on or in the vicinity of the sale area.  The Contract Administrator and 
the State shall be promptly notified whenever an incident occurs requiring an 
emergency response.  

The ERP must be presented for inspection at the prework meeting and kept readily 
available to all personnel, including subcontractors, on site during active operations.  

S-010.1 Fire Hazardous Conditions  

Contractor acknowledges that operations under this Contract may increase the risk of 
fire.  Contractor shall conduct all operations under this agreement following the 
requirements of WAC 332-24-005 and WAC 332-24-405 and further agrees to use the 
highest degree of care to prevent uncontrolled fires from starting.  

In the event of an uncontrolled fire, Contractor agrees to provide equipment and 
personnel working at the site to safely and effectively engage in first response fire 
suppression activity.  

Contractor’s failure to effectively engage in fire-safe operations is considered a breach 
and may result in suspension of operations.  

S-030 Landing Debris Clean Up  

Landing debris shall be disposed of in a manner approved in writing by the Contract 
Administrator. Slash brought to landings must be consolidated into piles at the 
direction of the contract administrator. Post-harvest slash abatement activities may be 
a quotable item to be determined during logging operations.   

S-050 Cessation of Operations for Low Humidity  

When the humidity is 30 percent or lower on the sale area, all operations must cease 
unless authority to continue is granted by the State in writing.  

S-060.1 Pump Truck or Pump Trailer  

Contractor shall provide a fully functional pump truck or pump trailer equipped to 
meet the specifications of WAC 332-24-005 and WAC 332-24-405 during the "closed 
season" or as extended by the State and shall provide trained personnel to operate 
this equipment on the sale area during all operating periods.  

S-070.1 Water Supply  
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Contractor shall provide, during the "closed season", a water supply with a minimum 
capacity of 300 gallons for rapid filling of pump trucks or trailers at a location 
designated by the Contract Administrator.  

S-100 Stream Cleanout  

Slash or debris which enters all streams as a result of operations under this contract 
and which is identified by the Contract Administrator shall be removed and deposited 
in a stable position.  Removal of slash or debris shall be accomplished in a manner that 
avoids damage to the natural stream bed and bank vegetation.  

S-130.1 Hazardous Materials  

a) Hazardous Materials and Waste - Regulatory Compliance  
Contractor is responsible for understanding and complying with all applicable 
local, state, and federal hazardous material/waste laws and regulations for 
operations conducted under this contract.  Such regulations pertain to, but 
may not be limited to, hazardous material storage, handling and transport, 
personnel protection, release notification and emergency response, cleanup 
and waste disposal.   Contractor shall be responsible for restoring the site in 
the event of a spill.  
 

b) Hazardous Materials Spill Prevention  
All operations shall be conducted in a manner that avoids the release of 
hazardous materials, including petroleum products, into the environment 
(water, air or land).  

 
c) Hazardous Material Spill Containment, Control and Cleanup  

If safe to do so, Contractor shall take immediate action to contain and control 
all hazardous material spills.  Contractor shall ensure that enough quick 
response spill kits capable of absorbing 10 gallons of oil, coolant, solvent or 
contaminated water are available on site to quickly address potential spills 
from any piece of equipment at all times throughout active operations.  If large 
quantities of bulk fuel/other hazardous materials are stored on site, Contractor 
must be able to effectively control a container leak and contain & recover a 
hazmat spill equal to the largest single on site storage container volume.  
(HAZWOPER reg. 29CFR 1910.120 (j) (1) (vii)).  

 
d) Hazardous Material Release Reporting  

Releases of oil or hazardous materials to the environment must be reported 
according to the State Department of Ecology (ECY).  It is the responsibility of 
the Contractor to have all emergency contact information readily available and 
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a means of remote communication for purposes of quick notification.  In the 
event of a spill, the Contractor is responsible for notifying the following:  

Appropriate Department of Ecology regional office (contact information below).  
Contract Administrator  

ECY - Northwest Region: 1-425-649-7000 (Island, King, Kitsap, San Juan, Skagit, 
Snohomish, and Whatcom counties)  

ECY - Southwest Region: 1-360-407-6300 (Clallam, Clark, Cowlitz, Grays Harbor, 
Jefferson, Mason, Lewis, Pacific, Pierce, Skamania, Thurston, and Wahkiakum 
counties)  

ECY - Central Region: 1-509-575-2490 (Benton, Chelan, Douglas, Kittitas, Klickitat, 
Okanogan, and Yakima counties)  

ECY - Eastern Region: 1-509-329-3400 (Adams, Asotin, Columbia, Ferry, Franklin, 
Garfield, Grant, Lincoln, Pend Oreille, Spokane, Stevens, Walla Walla, and Whitman 
counties) S-131.1 Refuse Disposal As required by RCW 70.93, All Contractor generated 
refuse shall be removed from state lands for proper disposal prior to termination of 
this contract.  No refuse shall be burned, buried or abandoned on state forest lands. 
All refuse shall be transported in a manner such that it is in compliance with RCW 
70.93 and all loads or loose materials shall be covered/secured such that these waste 
materials are properly contained during transport.  

Section D: Damages  

D-010.1 Liquidated Damages  

The clauses in the DAMAGES section of this contract provide for the State’s payments 
to the Contractor to be reduced for certain breaches of the terms of this contract.  
These offsets are agreed to as liquidated damages for the Contractor’s breach, and are 
not penalties.  They are reasonable estimates of anticipated harm to the State caused 
by the Contractor's breach.  The State and Contractor agree to these liquidated 
damages provisions with the understanding of the difficulty of proving loss and the 
inconvenience or infeasibility of obtaining an adequate remedy.  These liquidated 
damages provisions provide greater certainty for the Contractor by allowing the 
Contractor to better assess its responsibilities under the contract.  

D-015.1 Damages for Delivered Mis-sorted Logs  

Logs delivered by Contractor that do not meet the receiving Purchaser’s log sort 
specifications as described in clause G-022.1 are considered mis-sorts.   

Mis-sorted log volume will be considered on a per load basis.  When mis-sorts amount 
to more than 12% of a load’s total volume, as determined by a third-party scaling 
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organization, the State is harmed and an adjustment to the Contractor’s harvesting 
payment may be made.  For the improper delivery of mis-sorted logs, the State may 
reduce the harvesting payment by $100.00 for each load delivered which contained 
mis-sorted volume in excess of 12%, as documented by third-party scaling ticket.  

D-016.1 Damages for Delivered Mis-manufactured Logs or Poles  

Logs or Poles delivered by Contractor that do not meet the receiving Purchaser’s 
preferred log length specifications as described in clause G-022.1, logs not meeting 
manufacturing standards as described in clause G-024.1, and poles not meeting 
specifications in Schedule P are considered mis-manufactured logs or poles.    

Mis-manufactured log or pole volume will be considered on a per load basis.  When 
mis-manufactured logs or poles amount to more than 5% of a loads total volume, as 
determined by a third-party scaling organization, the State is harmed and an 
adjustment to the harvesting payment may be made.   For the delivery of mis-
manufactured logs or poles, the State may reduce the harvesting payment due to the 
Contractor by an amount of $100.00 for each load of mis-manufactured logs or $300 
for each load of poles delivered which has been determined to contain mis-
manufactured volume in excess of 5% as documented by third-party scaling ticket.  

D-022.1 Damages for Failure to Begin Product Deliveries  

Contractor’s failure to begin deliveries by the date listed in clause G-027.1, Log 
Delivery Schedule and Conditions, can result in substantial injury to the State. The 
Contractor shall pay $100.00 per day until deliveries begin or until a plan to remedy 
the delay has been agreed to in writing by the State. Days where operations are 
restricted such as weekends and State holidays are not subject to damages.  

D-023.1 Damages for Failure to Remove Forest Products  

Contractor’s failure to remove all of the forest products specified prior to the 
expiration of the contract operating authority results in substantial injury to the State. 
The value of the forest products sold at the time of breach is not readily ascertainable. 
The Contractor’s failure to perform disrupts the State's management plans in the 
project area, the actual cost of which is difficult to assess. A re-offering of the contract 
involves additional time and expense and is not an adequate remedy. Therefore, the 
Contractor agrees to accept a reduction of the amount due for harvesting services 
from the State in the amount calculated according to the following guidelines:  

a) Full stumpage value will be assessed for felled trees, individual or scattered 
standing trees, or clumps of standing trees less than three acres in size, plus all 
costs associated with scaling and computing the stumpage value of the forest 
products left.  
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b) 35% of full stumpage value will be assessed for clumps of standing trees 
greater than three acres in size, plus all costs associated with scaling and 
computing the stumpage value of the forest products left.  

The stumpage value of forest products left shall be determined by the State or a third 
party scaling organization utilizing whatever method(s) best suited for accurate 
volume and acreage measurement as determined by the State.  

D-024.1 Damages for Excessive Timber Breakage  

Excessive breakage of timber results in substantial injury to the State. The value of the 
forest products sold at the time of breach is not readily ascertainable.  Therefore, the 
Contractor agrees to accept a reduction of the amount due for harvesting services 
from the State at an amount calculated according to the following:  

The value for excessive timber breakage will be determined at a rate, which reflects 
the log sort price that the Purchasers would have paid for unbroken logs minus the 
cost of delivery, plus all costs associated with scaling and computing the stumpage 
value of the forest products excessively broken.  

The stumpage value of forest products excessively broken shall be determined by the 
State or a third party scaling organization utilizing whatever method(s) best suited for 
accurate volume measurement as determined by the State.  

D-030.1 Inadequate Log Accountability  

Removal of forest products from the sale area without adequate branding and/or valid 
load tickets attached to the load, weighing or scaling forest products in a location 
other than the facilities authorized for use for this sale, and failing to deliver load 
ticket to the weighing/scaling official all result in substantial injury to the State.  The 
potential loss from not having proper branding, ticketing, weighing locations and 
accountability is not readily ascertainable.  These contractual breaches result in a loss 
of load and weighting/scaling data the potential for the removal of forest products for 
which the State receives no payment, and cause increases in the State's 
administration costs associated with this contract.  The actual costs of these breaches 
are difficult to assess.  

For these reasons, Contractor’s payments for harvesting under this contract will be 
reduced in the following amounts, as liquidated damages, to compensate the State for 
these breaches:   

a sum of $100.00 each time a load of logs does not have branding as required in the 
contract,  
$250.00 each time a load of logs does not have a load ticket as required by the 
contract, $250.00 each time a load ticket has not been filled out as required by the 
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plan of operations,  
$250.00 each time a load is weighed or scaled at a facility not approved as required by 
the contract,  
and $250.00 each time load and weight scale data is not presented to the 
weighing/scaling official,  
and $250 each time a ticket is either lost or otherwise unaccounted for.  

D-041.1 Reserve Tree Excessive Damage  

When Contractor’s operations exceed the damage limits set forth in clause H-013.1, 
Reserve Tree Damage Definition, and when the Contract Administrator determines 
that a suitable replacement for a damaged reserve tree is not possible, the damaged 
trees result in substantial injury to the State. The value of the damaged reserve trees 
at the time of the breach is not readily ascertainable. Therefore, the Contractor agrees 
to pay the State as liquidated damages at the rate of $1,000.00 per tree for all 
damaged reserve trees that are not replaced in all harvest units.  

  

  

 

  

 

 

 

 

 

 

 
 
 
IN WITNESS WHEREOF, the Parties hereto have entered into this contract.  The State 
agrees to pay for and the Contractor agrees to provide timber harvesting, road 
construction, weighing and/or scaling, and hauling services as specified under the terms 
of this Harvesting Services Contract.   EXHIBIT A
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 WASHINGTON STATE 
 PARKS AND RECREATION COMMISSION 
 
 _________________________ ___________________________ 
Contractor  
  
 
Date:      Date:       
  
Address: 
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Schedule A 

Thinning Prescription  

 

Thinning Prescription 
 
 

Trees with a blue or orange band of paint at breast height (DBH) are to be removed. 
Additionally, for every one tree painted blue, two unpainted trees between 8-inch to 12-inch 
DBH are to be removed outside of orange marked “sample areas”. Trees under 8-inch DBH are 
generally not marked with blue paint due to their abundance but are to be removed following 
spacing prioritization: Remove all ponderosa pine at or under 8-inch DBH from beneath dripline 
or canopy of residual trees. Beyond the dripline of residual trees, residual ponderosa pine 
under 8-inch DBH will be variably spaced between 15-25 feet between trunks. Ponderosa pine 
under 8-inch DBH with less than 20% live crown and should be prioritized for removal over 
trees with more than 20% live crown. 

 

The purchaser shall not deviate from the requirements set forth in this schedule without prior 
written approval by the CA. 
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SCHEDULE M 

 
ACCESS ROAD WORK ORDER EQUIPMENT RATES 

Effective 07/01/2022 

Motor Grader   

To 140 HP CAT 120H, 120M 177.00 
To 175 HP John Deere 670D, 670G, 672D, G; CAT 12M; CAT 140G; CAT143H; Volvo 

G930; Komatsu GD-655-3 
219.00 

To 200 HP John Deere 772; CAT 140M; Volvo G940; 238.00 
Over 200 HP CAT 160M, 14M, 16H; Komatsu GD-825A-2 308.00 

Ripper/Scarifier  Use 
 

To 140 HP   4.80 
To 175 HP 7.20 
Over 175 HP 12.00 

  

Front End Loader; Loader/Backhoe  

To 75 HP JD 310 L EP, CAT 416D, CAT 416E; Komatsu WB142-2 142.00 
To 110 HP CAT 420E; Case 580, 590; CAT 908H, 914G; John Deere 344J 150.00 
To 160 HP CAT 924H, 930H; Hyundai HL730-9; John Deere 524K 152.00 
Over 160 HP John Deere 624K; Case 621E; CAT 938H, 950H, 966K 170.00 
Addition for special attachment use:  compactor, clam, extendaboom, etc. 7.80 
  

Gravel Trucks  

On-Highway Rear Dump 165.00 
On-Highway Rear Dump Transfer Trailer (2 axles, 10 CY) 18.00 
On-Highway Bottom Dump Trailer (3 axles, 12 CY) 18.00 
   

Dozers   

To 75 HP Case 650 K; CAT D3K XL 135.00 
To 105 HP CAT D4K, D5K; Case 750K, 850K; John Deere 450J, 550J, 650J; Komatsu 

D37EX-24 
176.00 

To 135 HP CAT D6K; Case 1150K, John Deere 700J; Komatsu D51EX-22 200.00 
To 185 HP John Deere 750J; Case 1650, 1850; CAT D6N; Komatsu D61EX -15 227.00 
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To 240 HP CAT D6T, D7E; John Deere 850J; Komatsu D65EX-17 262.00 
Over 240 HP CAT D8T; John Deere 950J 378.00 

Ripper Use 
  

To 180 HP     9.00 
To 235 HP 15.00 
Over 235 HP 24.00 

Tractor Brush Cutters  

To 67 PTO HP 120.00 
To 80 PTO HP 127.00 
Over 80 PTO HPJD 6320 136.00 

Excavators   

To 60 HP Kubota U45, U55; John Deere 50D; Hitachi 50U; CAT 307D 138.00 

To 95 HP CAT 312D, 314D; Hitachi 120-3, 135US-3; Link-Belt 135; Komatsu PC 
120-6, PC130-8; John Deere 120D, 135D 

178.00 

To 120 HP CAT 315D; John Deere 160LC; Doosan 175LCV; Komatsu PC160LC-8; 
Link-Belt 160 LX; Volvo EC160C L 

205.00 

ACCESS ROAD WORK ORDER EQUIPMENT RATES 
Effective 07/01/2022 

Excavators (continued)  

To 140 HP CAT 319D L, 320C; Hitachi 160LC-3; Link-Belt 210LX 212.00 
To 170 HP CAT 320D; Hitachi 200LC-3, Link-Belt 240 LX;  PC220LC-8; John Deere 

225D LC; Volvo EC240C 
215.00 

To 230 HP CAT 324D, 324E, 328D, 329D; John Deere 240D, 270D, 290G; Hitachi 
240LC-3 270LC-3; Link-Belt 290 LX RBl; Volvo EC 290C 

250.00 

Over 230 HP CAT 330D L, 336; Volvo EC330C, John Deere 350G, 350D; Komatsu PC300LC-8, 
PC390LC11; Link-Belt 330 X4;  Hitachi 330LC-6, 350LC-3 

280.00 

Add Attachment Rate to Excavator 36.00 
  

Self Propelled Vibratory Compactors  

To 80 HP Bomag BW145DH-40, BW177D-40; Dynapac CA150D; Sakai SV 201D; Ing. 
Rand SD45F TF 

140.00 

To 125 HP Bomag BW177PDBH-40; CAT CP-433E; Sakai SV400D-II; Dynapac CA152D 160.00 
Over 125 HP Bomag BW211PD-40; Dynapac  CA262D; Ing Rand SD105DA TF; Sakai 

SV505D-I 
190.00 
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Track Mounted Rock Drills (with one operator)  

To 4.5 inch diameter hole 380.00 
Over 4.5 inch diameter hole 446.50 
  

Heavy Equipment Hauling  

On-Highway Rear Dump 165.00 
Tilt Deck Utility Trailer (2 axle, up to 40,000 lbs) 10.00 
Tilt Deck Utility Trailer (3 axle, up to 50,000 lbs) 13.00 
  

On-Highway Truck Tractor (GVW up tp 50,000 lbs) 142.00 
Lowbed Trailer (2-axle, up to 50,000 lbs) 15.00 
Lowbed Trailer (3-axle, up to 80,000 lbs) 35.00 
  

Water Trucks  

On-Highway Water Tanker (3,000 gallon capacity) 104.00 
On-Highway Water Tanker (4,000 gallon capacity) 126.00 
Off-Highway Water Tanker (5,000 gallon capacity) 147.00 
  

Power Saws; Pumps 10.00 

  

Laborer Wages (Fully Burdened Rates including profit and overhead)  

Laborer- Journey Level 50.00 
Laborer- Apprentice Level 47.00 
Notations 

1 HP taken at the Flywheel unless stated otherwise. 
2 WA Sales Tax - Add sales tax only if an activity is not directly tied to a state timber sale.  Sales tax on 

purchased material will be reimbursed. 
3 Hourly rates include operator, owning and operating costs, profit and overhead, and also includes 

all costs of service and support vehicles. 
4 Specification data such as weight and flywheel HP can be determined upon request by providing 

equipment make and model information. 
5 Rates for equipment not included in this schedule can be determined upon request. 
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City of Spokane, Spokane County, WA State Parks GIS, Esri, TomTom, Garmin,
SafeGraph, GeoTechnologies, Inc, METI/NASA, USGS, Bureau of Land

Management, EPA, NPS, US Census Bureau, USDA, USFWS7-Mile FHT Map
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FPA/N #: 3027124 

Received Date: 6/18/2024 

Completed Date: 6/18/2024 

WDFW Concurrence Due Date: ______ _ 

WDFW Concurrence Review Completed: ______ _ 

Comments Due Date: 7/2/2024 

Decision Due Date: 7/18/2024 

Forest Practices Application/Notification 

Office Checklist Page 1 
NORTHEAST REGION 

FP Forester: DJ Greene 

Shutdown Zone:_.,,.6.,,.8""'6'------

FPAJN CLASSIFICATION: D11D11101vG [Z]1vs BiomassO FFFPP□ 20-acre exemptD 

Landowner Name: j Washington State Parks and Recreation Commission Project 
I 7 Mile FHT Name: 

WRIA: Lower Spokane WAU: Deep Creek 

WRIA: Lower Spokane WAU: Nine Mile Reservoir 

WRIA: WAU: 

Legal Description: 17,20,7,8, 18-26-42 County: Spokane 

Activity Type: Harvest 341 .6 

Road 
Construction 

ALTERNATIVE PRESCRIPTIONS 
Oren-Year Forest Management Plan 
0Columbia River Gorge National Scenic Area 

RESOURCE REVIEW 
✓ Unstable Slopes[Z]a10 

Rain-on-Snow 

Stream 
Crossing(s) 

Road 
ft Abandonment 

0Habitat Conservation Plan 
□Alternate Plan 

High Mass Wasting Potential 
Highly Erodible 
Highly Unstable 

Rock Pit ac 

ft Spoils cy 

Ocooperative Habitat Enhancement Agreement 
□watershed Analysis: 

✓ Bull Trout Overlay 
HCP Bull Trout Population 

✓ Wetland[Z] Forested DAD B 
In WMZ of O A, or O B Wetland ✓ SLPSTAB 

✓ Bald Eagle nest or roost within 660 feet 
olume greater than 5 mbf per acre 

Even-Aged Harvest greater than 120 Acres In RMZ/ELZ of Type□ S [Z] F ON 
Water Verification Needed 
In or Over Typed Water Os OF ON 
Group A or B Water Supply 

Landsl ide Inventory Polygon 
Hydric Soils 
Potential Avalanche Area 
High Avalanche Hazard Area 

✓ Slopes greater than 40% ( 40 ) 

Road Construction on Slopes greater than 65% 
✓ Site Class 3 

ASSOCIATED NON-SCANNED DOCUMENTS - On file with FPA/N at the Region Office 

[Z] SEPA Checklist/Documents 

ASSOCIATED SCANNED DOCUMENTS 
Qualified Expert Report; Type: _____ _ 
FPBM Appendix(s) 
WTM Form# ________ _ 
Shade Documentation (Stream Shade Assessment Worksheet) 
Slope Stability Informational Form 

✓ Small Landowner RMAP Checklist 

ADDITIONAL COMMENTS: 
0 Call prior to site visit 

Conversion Option Harvest Plan 
Hardwood Conversion Form 
Natural Regeneration Plan 
DFC Printout 
Shorel ine Permit 

✓ CMZ Assessment Form 
~ 

FPHP Plans & Specifications 
Water Classification Worksheet 
Watershed Analysis Worksheet 
Water Protocol Surveys 
Wetland Mitigation Plan 

EARR Tax Credit li]Yes □ No 

~ 
1cN Dswo □Nrc 
Previous FPA --------------
Adjacent FPA-:-::----,---..,...,..,.,--------
Priority Habitat/Species White Tail Deer.Mule Deer 

--------..:.-....:.....::__:_.:..;___ 

Form Completed by AB 
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Date: 9/10/2024 

Forest Practices Application/Notification: 3027124 

□ Revision: 

~Amendment: 
Addition of new construction road 
Road identifier: Road B 
Road construction length: 1580 feet 
Steepest side slope: 5% 
Road abandonment length: 1580 feet 
Abandonment date: 08/2027 
Abandonment specifications: slash will be left in road footprint to prevent erosion , and water 
bars will be constructed on slopes. as necessary. There are no water crossings associated with Road B. The 
gate currently barricading publ ic access will be maintained or re installed at the conclusion of the thinning 
Road B new construction ROW marked with blank pink ribbon . 

Amended question 16. 

□Transfer: 

□ Notification: 

□ Other: 
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Date: 7-9-2024 

Forest Practices Application/Notification:3027124 

[XI Revision: 

Revisions include wetland classification changes for wetlands B, C, E, and G (B now 
combined with A). And an additional landform, outside of the harvest boundary, added to the 
slope stability form and map. Also , for q27 a ROW flagging is now identified. 3.a. of Appendix D Other 
Describe: Mass wasting deposits 

□Amendment: 

□Transfer: 

□ Notification: 

□ Other: 
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FPA/N No.: 

Region : 

Date of Receipt: 

Forest Practices Application/Notification 

Eastern Washington 
Project Name: _7....:.M....:.i.;..;:le_F_H_T ________ _ 

PLEASE READ FPA/N INSTRUCTIONS PRIOR TO COMPLETING THIS APPLICATION. 

1. Landowner, Timber Owner and Operator 

Legal Name of Landowner Legal Name of Timber Owner Legal Name of Operator 

Washington State Parks and Recreation ~Same as Landowner ~Same as Landowner 

Comission 

Mailing Address Mailing Address Mailing Address 

1111 Israel Road S.W 

City, State, Zip City, State, Zip City, State, Zip 

Olympia, WA 98504-2650 

Phone: 509.863.6713 Phone: Phone: 

Email: zach .stamand@parks.wa.gov Email: Email: 

Contact Person: Phone: 509.863.6713 

Zach St. Amand 
Email: zach .stamand@parks.wa.gov 

2. Are you converting any portion of the land to non-forestry use within three (3) years of harvest? 

~ No □ Yes If yes, include a SEPA checklist and SEPA determination (if applicable) and copies of county 
clearing and grad ing permits (if appl icable). 

3. If you are harvesting timber, enter the Forest Tax Number of the Timber Owner. 

800-888-888 

Contact the Department of Revenue at 360-534-1324 to obtain a forest tax number or further information. 

4. Are you eligible for the Enhanced Aquatic Resources Requirements (EARR) Tax Credit? See FPAIN 
instructions for further information. 

~ No □ Yes 

2023 July - Eastern Washington FPA/N 1 of 9 
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5. Are you a small forest landowner per RCW 76.09.450? See FPAIN instructions for details. 

□ No~ Yes If yes, check all that apply. If no, skip to Question 6. 

.. ' 
3027124 

l&I My entire proposed harvest area is on a single contiguous ownership consisting of one or more 
parcels. 

□ My proposed forest practices activities are within an area covered by an approved Forest 
Stewardship Plan or Forest Management Plan developed in cooperation with DNR. 

D I received technical assistance from a DNR small forest landowner Stewardship and Technical 
Assistance Forester in preparing this FPA/N. 

6. Are you substituting prescriptions from an approved state or federal habitat conservation plan (HCP) or 
Watershed Analysis? 

181 No □ Yes Write "HCP" or "Using Prescriptions" in tables that apply. Attach or reference prescriptions and/or 

crosswalk(s) for the approved HCP or Watershed Analysis on file at the region office. 

7. What is the legal description of your forest practices? 

Section Township Range E/W Tax Parcel Number County 

17 26 42 E 261 71.9007, 26172.9018, 26173.9020 Spokane 

17 26 42 E 26174.9024, 26173.9021 , 26175.9022 Spokane 

17 26 42 E 26172.9017, 26171 .9044 Spokane 

20 26 42 E 26201 .9004, 26201 .9005, 26202.9012 Spokane 

7 26 42 E 26074.0105, 26074 .0106 Spokane 

18 26 42 E 26181 .0101 , 26181 .0102, 26181 .9001 Spokane 

8. Have you reviewed this forest practices activity area to determine whether it may involve historic sites 
and/or Native American cultural resources? Please read FPAIN instructions prior to answering this question. 

□ No ~ Yes If you made any contacts, please provide information in Question 28. 

9. Do you have a DNR approved Road Maintenance and Abandonment Plan (RMAP)? 

a. 181 No □ Yes If no, skip to c., if yes, enter your RMAP number: ___________ ; continue to b. 

b. □ No □ Yes Is this forest practices activity for work that is included in the approved RMAP? 

c. □ No 181 Yes Is a Small Forest Landowner Checklist RMAP required? See FPAIN instructions for details. 

10. Are there potential unstable slopes or landforms in or around the area of your forest practices activity? 

□ No 181 Yes If yes, attach Appendix D. Slope Stability Informational Form and map of areas reviewed for and 

locations of unstable slopes and landforms found. If applicable, attach a geotechnical letter, memo, 
or report , Watershed Analysis prescriptions, and/or SEPA Environmental Checklist. 

2023 July - Eastern Washington FPA/N 2 of 9 
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30 27 124 

ADDENDUM : QUESTION 7 RIVERSIDE STATE PARK FPA 

Section Township Range E/W Parcel County 

7 26 42 E 26074.0104 Spokane 
7 26 42 E 26074.9021 Spokane 
7 26 42 E 26074.9020 Spokane 
8 26 42 E 26083 .9039 Spokane 
8 26 42 E 26083 .9029 Spokane 
8 26 42 E 26083.9028 Spokane 

17 26 42 E 26171.9006 Spokane 
17 26 42 E 26171.9007 Spokane 
17 26 42 E 26171.9044 Spokane 
17 26 42 E 26172.9014 Spokane 
17 26 42 E 26172.9017 Spokane 
17 26 42 E 26172.9018 Spokane 
17 26 42 E 26172.9041 Spokane 
17 26 42 E 26173 .9020 Spokane 
17 26 42 E 26173.9021 Spokane 
17 26 42 E 26174.9024 Spokane 
18 26 42 E 26181.0101 Spokane 
18 26 42 E 16181.0102 Spokane 
18 26 42 E 26181.0106 Spokane 
18 26 42 E 26181.0105 Spokane 
18 26 42 E 26181.9001 Spokane 
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11. Is this Forest Practices Application/Notification (answer all of the following questions) 
3u ~7 1 24 

a. [81 No □ Yes A request for a multi-year permit? If yes , length requested: □ 4 years or □ 5 years . 
See FPA/N instructions to verify you qualify for a multi-year permit. 

b. ~ No □ Yes An Alternate Plan? If yes, include a template Alternate Plan Form or detailed plan . See FPAIN 
instructions for details. 

c. ~ No □ Yes For a funded Forest Family Fish Passage Program (FFFPP) project? 

d. ~ No □ Yes Within an urban growth area? If yes, review FPA/N instructions for additional required documents. 

e. □ No ~ Yes Within a public park? If yes, include a SEPA Environmental Checklist or SEPA Determination , 
except for harvesUsalvage of less than 5,000 board feet within a developed public park. 

Park Name: Riverside State Park 

f. □ No [81 Yes Within 500 feet of a public park? Park Name: _R_iv_e_rs_id_e_S_t_at_e_P_a_rk ___________ _ 

g. ~ No □ Yes Part of an approved Conversion Option Harvest Plan (COHP) prepared by a local government 
entity? If yes , include a copy. 

h. ~ No □ Yes Within 200 feet of the Ordinary High Water Mark (OHWM) or floodway of Type S Water? If yes , 
check with the county or city to determine whether a Substantial Development Permit is required 
under the local shoreline master plan. 

i. ~ No □ Yes Within 50 miles of saltwater AND you own more than 500 acres of forestland in Washington state? 
If yes, include Appendix J. Marbled Murrelet Form or attach/reference applicable HCP 
prescriptions. 

j. □ No ~ Yes In or directly adjacent to a potential Channel Migration Zone (CMZ)? If yes, include Appendix E. 
CMZ Assessment Form or attach/reference applicable HCP and/or Watershed Analysis 
prescriptions. 

You are required to verify all waters within 200 feet of your proposed forest practices activities prior to 
submitting a Forest Practices Application/Notification. Use Appendix A. Water Type Classification Worksheet 
and/or a Water Type Modification form to explain how you verified water types. See Water Typing Requirements in the 
FPAIN instructions for details. 

***IF NOT WORKING IN OR OVER TYPED WATER, SKIP TO QUESTION 16 * * * 

Prior to answering Questions 12-15 in this section, please refer to the Forest Practices Application/Notification 
Instructions and Forest Practices Board Manual Section 5. 

12. Are you proposing any of the following projects NOT permitted by current HPAs from WDFW? 

a. □ No □ Yes Installing , replacing , or repairing a culvert at or below the bankfull width of Type S or F Water that 
exceeds a five percent gradient? 

b. □ No □ Yes Construction, replacing , or repairing a bridge at or below the bankfull width of unconfined streams 
in Type S or F Water? 

c. □ No □ Yes Placing fill material within the 100-year flood level of unconfined streams in Type Sor F Water? 

13. Have you consulted with DNR and/or WDFW about the proposed hydraulic project(s) in or over Type S or F 
Water? 

□ No □ Yes 

2023 July - Eastern Washington FPA/N 3 of 9 

EXHIBIT C



.,. -, 

3027124 
14. If installing, replacing, removing, or maintaining structures in or over any typed water, complete the table 

below. Provide crossing locations and identifiers on your Activity Map. Provide plan details in Question 28 or attach 
plan to the FPA/N. Type S and F and complex Type N Waters require detailed plan information per WAC 222-24-
042(2) . See FPNN instructions for detailed plan requirements. 

Planned Structure Culvert Design 
Channel Stream Crossing Water Activity (bridge, Proposed Method 

Bed Gradient Is this 
Identifier Type (install, replace, ford/equipment Size (no-slope, 

Width (ft) an 
(Jetter, (S, F, remove, crossing*, (width x stream-sim, (%) 

RMAP 
number) Np, Ns) temporary, puncheon/fill, arch, length) hydraulic, other) (F and S (F and S 

Project 
maintenance) round culvert, other) (F and S only) only) only) 

*Fords and/or equipment crossings on Type S and F Waters may result in an unauthorized incidental take of 
certain threatened or endangered fish species. For more information, see 'Background for the State's Incidental 
Take Permits for certain threatened and endangered fish species' following Question 22 of the FPA/N Instructions. 

15. If conducting any of the following activities in or over typed water, complete the table below. Some activities 
will require identifiers on the Activity Map and/or more information in Question 28. See FPNN instructions for details. 

*Activity Type S Water Type F Water Type Np Water Type Ns Water 

Equipment Crossing** PROVIDE DETAILS IN QUESTION 14 

Suspending Cables 

Cable Yarding 

LWD Placement/Removal 

Beaver Dam Removal 

Felling and Bucking 

Other (describe in Question 28) 

*Fords and/or equipment crossings on Type Sand F Waters must be identified in Question 14. 

16. If constructing or abandoning forest roads, complete the table below. Show the road locations and identifiers 
on the Activity Map. Include abandonment plans for all temporary roads and abandonment projects. See FPNN 
instructions for abandonment plan requirements. 

Road Identifier 
Road Construction Road Abandonment 

(name, number) Length Steepest Side- Length Abandonment Date 
(feet) slope(%) (feet) (MM/YYYY) 

A 3250 5 3250 08/2027 
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17. If depositing spoils and/or expanding or developing !Mffl:k p2 est:trse, eomplete the table below. 

Show locations and identifiers on the Activity Map. 

Spoil Area Amount of 
Identifier Spoils Deposited 

(letter, number) (cubic yards) 

Rock Pit Identifier 
Acres of New Acres of 

Rock Pit Existing Rock 
(name, number or letter) Developed Pit Expanded 

18. If operating within 200 feet of a wetland that is not associated with Type Sor F Water, complete the table 
below. Wetlands associated with Type Sor F Water should be listed in Question 25 .2! Question 23 if using 20-acre 
exempt rules. Show the boundaries of each wetland , along with its identifier, and Wetland Management Zone 
(WMZ) on the Activity Map. See FPA/N instructions for details. 

A, D 

B, C, E, G 

Planned Planned 
Activities in 

None 

None 

***IF NOT HARVESTING OR SALVAGING TIMBER, SKIP TO QUESTION 27 * * * 

How many 
acres will 
be filled? 

None 

None 

19. If harvesting or salvaging timber, complete the table below. Show all harvest areas and unit numbers on the 
Activity Map. For even-aged harvest units, show surrounding stand information on the Activity Map. See FPA/N 
instructions for details. 

Logging System 
Estimated - 0 .so' Number of c ........ -Harvest C/1 (rubber tired skidder, tracked ,;:::-. 

Cl) "C Cl) ~ Trees per acre ·;; ~ .. Cl) Cl) .Q 
Cl) Method ~ skidder, dozer, shovel, full Cl) "C .a E E a, e- Remaining Q. -.0 

ca~ .0 Cl) O'- ::s - a,' ::s "C o.:t: E (Even-aged, suspension cable, leading end .s ui - "C 
- C/1 0) - Cl) after Harvest -c ::c ... 0 Cl) a, o- ,,, ::> ::s 

Uneven-aged, C/1 0 suspension cable, helicopter, C/1 Cl) 
Cl) Cl) > ~ c:: >I 15 0 z E ui --C/1).. I!~ C/1 ca c:: Cl)~ C: .c Cl) Cl) 

~ Salvage, Right ca'- cable assist/tethered, animal, ::s Cl) Cl) ::c -2 IV Ll .c - .c Cl) Cl) u ca c, ca .., - Ll C 
of Way) E chipper, fo,warder, slash c( ::c 0~ ca G> ..._ ca ::c :5-o cii ~ -0 i~ ::> 0 > ca E .a ~ Cl) 

II) • .., CT• CD ca iii bundler) ::c 0 II) 0 11) Q) 0 U) ::c iii ~.0 
Q) ..... Q) ........ _. 

c'5 0 

1 Uneven-Aged N Rubber Tired Skidder 30.7 94 NIA NIA 150 21 15 

2 Uneven-Aged N Rubber Tired Skidder 57.2 173 NIA N/A 150 21 5 

3 Uneven-Aged N Handfell , RTS 22.2 26 NIA N/A 50 21 40 

4 Uneven-Aged N Rubber Tired Skidder 181 633 N/A NIA 150 21 5 

5 Uneven-Aged N Rubber Tired Skidder 50.5 119 NIA N/A 100 21 20 
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17. If depositing spoils and/or expanding or developing a rock pit for forestMn:,e, compl,;te the ta e low. 
Show locations and identifiers on the Activity Map. - '1 -1 __ t 

Spoil Area Amount of 
Identifier Spoils Deposited 

(letter, number) (cubic yards) 

Rock Pit Identifier Acres of New Acres of 

(name, number or letter) Rock Pit Existing Rock 
Developed Pit Expanded 

18. If operating within 200 feet of a wetland that is not associated with Type Sor F Water, complete the table 
below. Wetlands associated with Type S or F Water should be listed in Question 25 or Question 23 if using 20-acre 
exempt rules. Show the boundaries of each wetland , along with its identifier, and Wetland Management Zone 
(WMZ) on the Activity Map. See FPAIN instructions for details. 

Wetland Wetland 
Planned Planned Total How many How many Identifier Type 

Activities in Activities in Wetland acres will acres will (letter, (A, B, Wetland Maximum Acres be drained? be filled? number) Forested) WidthWMZ 

A, D,C, E, G A None None 16.9 None None 

***IF NOT HARVESTING OR SALVAGING TIMBER, SKIP TO QUESTION 27 * * * 

19. If harvesting or salvaging timber, complete the table below. Show all harvest areas and unit numbers on the 
Activity Map. For even-aged harvest units, show surrounding stand information on the Activity Map. See FPAIN 
instructions for details. 

Estimated 
Logging System 0 0--.., Number of 

C: -
... ... 

Harvest Ill (rubber tired skidder, tracked c;:::-
Cl) 't:J :~ Trees per acre ·;~ ... Cl) Cl) .Q 

Cl) Method ~ skidder, dozer, shovel, full Cl) 't:J .c E: E Cl) E'- Remaining a.'-
.c .c Cl) ::, ... Q)' ::, 't:J 0~ 
E (Even-aged, cu~ suspension cable, leading end o- o'-'- - Ill Ol - Cl) after Harvest - C: :::c "- .., Ill ... 't:J 0 Cl) Cl) o- rn::::, ::, Cl) Cl) > le z Uneven-aged, Ill 0 suspension cable, helicopter, Ill Cl) 

E 1ii > ~ c:: ffi 0 
...... 

Ill>- Cl)~ 1/1 CU C:: Cl)~ 
C: Ill Ill 

~ Salvage, Right cable assisVtethered, animal, ... cu ::, Cl) Ill :::C ,8 co .c .c ..., .c Cl) Cl) 
cu - C) cu .c .0 ..., - .0 

C: E u :::c 0~ cu Cl) - ~ :::c ..., "O <ii ~ "O g- ~ ::::, of Way) 0 chipper, forwarder, slash c( > cu E .c <fl : ..., 0- : Cl) cu 
in :::c 0 - Cl) tflO CO Ql 0 U) :::c bundler) ~ .c Q) ..... Q) ......... 

in ....J c'.3 0 

1 Uneven-Aged N Rubber Tired Skidder 30.7 94 N/A N/A 150 21 15 

2 Uneven-Aged N Rubber Tired Skidder 57.2 173 N/A N/A 150 21 5 

3 Uneven-Aged N Handfell, RTS 22.2 26 N/A N/A 50 21 40 

4 Uneven-Aged N Rubber Tired Skidder 181 633 N/A N/A 150 21 5 

5 Uneven-Aged N Rubber Tired Skidder 50.5 119 N/A N/A 100 21 20 
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17. If depositing spoils and/or expanding or developing a rock pit for forestry use, complete the table below. 

Show locations and identifiers on the Activity Map. 

Spoil Area Amount of 
Identifier Spoils Deposited 

(letter, number) (cubic vards) 

Rock Pit Identifier 
Acres of New Acres of 

Rock Pit Existing Rock 
(name, number or letter) Develooed Pit Expanded 

18. If operating within 200 feet of a wetland that is not associated with Type S or F Water, complete the table 
below. Wetlands associated with Type S or F Water should be listed in Question 25 Qr Question 23 if using 20-acre 
exempt rules. Show the boundaries of each wetland , along with its identifier, and Wetland Management Zone 
(WMZ) on the Activity Map. See FPAIN instructions for details. 

Wetland Wetland Planned 
Planned Total How many How many 

Identifier Type Activities in 
Activities in Wetland acres will acres will 

(letter, (A, B, Wetland 
Maximum Acres be drained? be filled? 

number) Forested) WidthWMZ 

A, D A None None 2.8, 0.8 None None 

B, C,E,G Forested None None 6.7, 0.8, 2.8, 3 None None 

*** IF NOT HARVESTING OR SALVAGING TIMBER. SKIP TO QUESTION 27 * * * 

19. If harvesting or salvaging timber, complete the table below. Show all harvest areas and unit numbers on the 
Activity Map. For even-aged harvest units, show surrounding stand information on the Activity Map. See FPAIN 
instructions for details. 

Estimated 
Logging System ... 0 0 --._ Number of ... 

C: -Harvest 1/1 (rubber tired skidder, tracked G::' ;~ ... Q) Q) .Q Q) 'C Trees per acre ·;~ 
Q) Method ~ skidder, dozer, shovel, full Q) 'C .c E: E a, e- 0. -.c "'z .c Q) o- :::, ... Q) :::, 'C Remaining o:t: 
E (Even-aged, suspension cable, leading end 0 ... ... 'C - 1/1 0) - Q) after Harvest - C: 
:::, J: ._ ... 1/1 0 Q) <ll 0 ... rn => 

Uneven-aged, 1/1 Q) 
Q) Q) > ~ C: > xi z 1/1 0 suspension cable, helicopter, E ui ~ 0 

...... 
1/1 >- Q) ~ 1/1 "' C: Q) ~ C: 1/1 1/1 

;t: Salvage, Right "' - cable assist/tethered, animal, ... "' :::, Q) 1/1 J: .8 ro .c .c - .c Q) Q) 
C) "' .c .0 - - .0 C: 

of Way) E " J: 0 ~ "' Q) - ~ J: - ""C Q) ~ ""C g-~ :::> 0 chipper, forwarder, slash ct > "' E .c <I) = - o- , 
Q) "' in bundler) J: 0 - Q) <l)Q ro (I) o rii J: ~ .c (I) ..... (I) ......... 

in ....J 
(50 

1 Uneven-Aged N Rubber Tired Skidder 30.7 94 N/A N/A 150 21 15 

2 Uneven-Aged N Rubber Tired Skidder 57.2 173 N/A N/A 150 21 5 

3 Uneven-Aged N Handfell, RTS 22.2 26 N/A N/A 50 21 40 

4 Uneven-Aged N Rubber Tired Skidder 181 633 N/A N/A 150 21 5 

5 Uneven-Aged N Rubber Tired Skidder 50.5 119 N/A N/A 100 21 20 
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ADDENDUM: QUESTION 18 RIVERSIDE STATE PARK FPA 

Wetland Planned 
Identifier Wetland Type Activities Planned Activities in Total How many How many 
(letter, (A, B, in Maximum Width Wetland acres will acres will be 
number) Forested) Wetland WMZ Acres be drained? filled? 

G Forested None None 3.0 None None 

EXHIBIT C



20. Reforestation. Check all that apply: 

□ Planting. Tree Species: ----------------
□ Natural. Include a Natural Regeneration Plan 

~ Not required because of one of the following: 

3027124 

□ I am converting some or all of this land to non-forestland in the next three (3) years or lands are exempted 
under WAC 222-34-050. 

□ Individual dead, dying, down, or wind-thrown trees will be salvaged . 

igJ Trees are removed under a thinning program reasonably expected to maximize the long-term productivity of 
commercial timber. 

□ I am leaving at least 100 vigorous, undamaged , and well distributed saplings or merchantable tress per acre. 

□ An average of 150 tree seedlings per acre are established on the harvest area and my harvest will not 
damage them . 

□ Road right-of-way or rock pit development harvest only. 

* * IF YOU OWN MORE THAN 80 ACRES OF FORESTLAND IN WASHINGTON, SKIP TO QUESTION 25 * * 

21. Are you using the exempt 20-acre parcel riparian management zone (RMZ) rule on Type S, F, or Np Waters? 
See FPA/N instructions for details. 

□ No Skip to Question 25. 

□ Yes Continue to Question 22. See FPA/N instructions for qualifications and information. 

22. Choose the answer below that best fits your situation. Show all RMZs on the Activity Map. 

□ a. All of the following apply to me and my land: if no, answer b. 

• Between June 5, 2006 and today's date I have always owned less than 80 acres of forestland in 
Washington . 

• Between June 5, 2006 and today's date this parcel has always been 20 acres or less of contiguous 
ownership . See RCW 76.09.020 for definition of "contiguous". 

• Between June 5, 2006 and today's date this parcel has always been owned by me or someone else 
that has owned less than 80 acres of forestland in Washington. 

b. ONE OR MORE of the following apply to me and/or my land (check all that apply): 
If any of the statements below apply AND you use the exempt 20-acres parcel RMZ rule, you are NOT 
authorized under the State's Incidental Take Permits. See FPA/N instructions for details. 

□ Between June 5, 2006 and today's date I have owned more than 80 acres of forestland in Washington . 

□ Between June 5, 2006 and today's date this parcel has been a part of more than 20 acres of 
contiguous ownership . See RCW 76.09.020 for definition of "contiguous". 

□ Between June 5, 2006 and today's date this parcel has been owned by someone that has owned more 
than 80 forested acres in Washington. 
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23. If harvesting on an exempt 20-acre parcel and are within 345 feet of a Type S or F Water or periodically 
inundated areas of their associated wetlands, complete the table below. Show RMZs and stream segment 
identifiers on the Activity Map. If you are harvesting within 75 feet or within the maximum RMZ (whichever is less), 
stream shade must be assessed and met following harvest. Describe in Question 28 how stream shade was 
determined to be met or use Appendix F. Stream Shade Assessment Worksheet. 

Are you Only complete if harvesting within 75 

Stream Adjacent RMZ harvesting feet or within the maximum RMZ, 

Segment 
Water Segment Harvest Maximum within the whichever is less 
Type Length Type Minimum Shade met per 

Identifier 
(S, F,) (feet) (partial cut 

Width maximum Shade FPBM - Section 
(letter) 

or other) 
(feet) RMZ? Required 1? 

(YorN) (%) {YorN) 

24. Are you harvesting within 29 feet of a Type Np Water on an exempt 20-acre parcel? 

□ No Skip to Question 27. 

□ Yes Describe leave tree strategy in Question 28 and Skip to Question 27. See FPAIN instructions for details. 

25. If harvesting within 130 feet of any Type S or F Water or periodically inundated areas of their 
associated wetlands, complete the table below. Include stand information for all inner zone harvests unless 
you have an HCP prescription . Show RMZs, CMZs, and stream segment identifiers on the Activity Map. If you 
are harvesting within 75 feet or within the maximum RMZ (whichever is less), stream shade must be assessed 
and met following harvest. Describe in Question 28 how stream shade was determined to be met or use 
Append ix F. Stream Shade Assessment Worksheet. 

Only complete if harvesting 
RMZ within 75 feet or within the 

Stream 
Water Site Stream Is there Harvest 

Total maximum RMZ, whichever is 
Segment 

Type Class Width aCMZ? Code(s) 
DFC Run width less 

Identifier Number ofRMZ Minimum Shade met 
(letter) (S, F,) (I - V) (feet) (YorN) (see 

(feet) Shade per FPBM-
instructions) Required Section 1? 

(%) (YorN) 
A s Ill 300' y B,L 200' 

B F Ill J.0" /5-I N B, L 100' 

26. If harvesting within 50 feet of Type Np Water, complete the table below. Show RMZs and stream segment 
identifiers on the Activity Map. 

Stream Stream 
Segment Selected Strategy 
Identifier (partial cut or clearcut) 

(letter) 

Segment Selected Strategy 
Identifier (partial cut or clearcut) 

(letter) 
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23. If harvesting on an exempt 20-acre parcel and are within 345 feet of a Type Sor F Water or periodically 

inundated areas of their associated wetlands, complete the table below. Show RMZs and stream segment 
identifiers on the Activity Map. If you are harvesting within 75 feet or within the maximum RMZ (whichever is less) , 
stream shade must be assessed and met following harvest. Describe in Question 28 how stream shade was 
determined to be met or use Appendix F. Stream Shade Assessment Worksheet. 

Are you Only complete if harvesting within 75 

Stream 
Adjacent RMZ harvesting feet or within the maximum RMZ, 

Segment Water Segment Harvest Maximum within the whichever is less 
Type Length Type Minimum Shade met per 

Identifier 
(S, F,) (feet) (partial cut 

Width maximum Shade FPBM - Section 
(letter) or other) 

(feet) RMZ? Required 1? 
(Yor NJ (% ) {YorN) 

24. Are you harvesting within 29 feet of a Type Np Water on an exempt 20-acre parcel? 

□ No Skip to Question 27. 

□ Yes Describe leave tree strategy in Question 28 and Skip to Question 27. See FPAIN instructions for details. 

25. If harvesting within 130 feet of any Type S or F Water or periodically inundated areas of their 
associated wetlands, complete the table below. Include stand information for all inner zone harvests unless 
you have an HCP prescription. Show RMZs, CMZs, and stream segment identifiers on the Activity Map. If you 
are harvesting within 75 feet or within the maximum RMZ (wh ichever is less), stream shade must be assessed 
and met following harvest. Describe in Question 28 how stream shade was determined to be met or use 
Appendix F. Stream Shade Assessment Worksheet. 

Only complete if harvesting 

RMZ within 75 feet or within the 
Stream Water Site Stream Is there Harvest 

Total maximum RMZ, whichever is 
Segment 

Type Class Width aCMZ? Code(s) 
DFC Run width less 

Identifier Number ofRMZ Minimum Shade met 
(letter) 

(S, F,) (I - VJ (feet) (Yor NJ (see 
(feet) Shade per FPBM-

instructions) Required Section 1? 
(% ) (Yor NJ 

A s Ill 300' y B, L 200' 

B F Ill 10' N B, L 100' 

26. If harvesting within 50 feet of Type Np Water, complete the table below. Show RMZs and stream segment 
identifiers on the Activity Map. 

Stream Stream 
Segment Selected Strategy Segment Selected Strategy 
Identifier (partial cut or clearcut) Identifier (partial cut or clearcut) 

(letter) (letter) 
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27. How are the following currently marked on the ground? (Flagging color, paint color, road, fence, etc.) 

H tis I B d . Pink "Timber Harvest Boundary" Ribbon; Unit 2 is flagged in purple ribbon . arves a vage oun anes: _____________________________ _ 

Clumped Wildlife Reserve Trees I Green Recruitment Trees: _N __ IA _________________ _ 

Right-of-Way Limits I Road Centerlines: Unmarked light pink ribbon . Flagging follows single-track recreation trail 

Stream Crossing Work: _N_I_A ______________________________ _ 

Orange "Riparian Management Zone" Ribbon Riparian Management Zone Boundaries and Leave/Take Trees: _________________ _ 

Channel Migration zone: Orange "Riparian Management Zone" Ribbon 

Wetland Management Zone Boundaries and Leave/Take Trees: Orange "Riparian Management Zone" 

28. Additional information (attach additional pages if necessary): 
• See FPA/N instructions for required plan information for hydraulic projects in or over Type S, F, or complex N 

Water. 

• If applicable, include mitigation measures from a geotechnical memo, letter, or report. 

WA State Parks is completing a forest health thinning on approximately 341 .6 acres in portions of Riverside 
State Park. The primary objective of this thinning is to reduce wildfire fuels while improving forest health and 
stand vigor. The harvest will be completed using the Individuals, Clumps, and Openings ("ICO") marking 
strategy and is designed to increase spatial heterogeneity within the stand after harvesting is complete. 

Stream A - Spokane River, 200' buffer established. 

Stream B - Deep Creek, 100'+ buffer established protecting potentially unstable slopes, see attached 
Appendix D. 

Stream C - Does not exist - walking and biking trail. 

Wetland A - Floodplain of Spokane River, 200' buffer established. 

Wetland C - Type A along bank of Spokane River, more than 200' from unit. 

Wetland D - Type A along bank of Spokane River, more than 200' from unit. 

Wetland E - Type A along bank of Spokane River, more than 200' from unit. 

Wetland G - Type A along bank of Spokane River, more than 200' from unit. 

There will be some reconstruction of the road that encompasses the western-most edge of unit 4. 

07. The harvest boundary also extends into Parcels 26083.9029 and 26083.9039 of T26 R42E S8, as well as 
Parcel 26074.0101 ofT26 R42E S18. 

016. All of Road A new construction will be abandoned following the conclusion of the thinning, approximately 
3,150'. From the existing county road approach on 7-mile Rd. approximately 100' of rough two-track road 
already exist for utility ROW access. Currently, there is a gate blocking public vehicle access from the 100' of 
existing two-track. 

For abandonment of Road A new construction, slash will be left in road footprint to prevent erosion, and water 
bars will be constructed on slopes, as necessary. There are no water crossings associated with Road A. The 
gate currently barricading public access will be maintained or re installed at the conclusion of the thinning. 

In unit 4, a 170' section of existing gravel road , which will be used for hauling, lies within the RMZ (200') of the 
Spokane River. 
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27. How are the following currently marked on the ground? (Flagging color, paint color, road, fence, etc.) 

HarvesUSalvage Boundaries: Pink "Timber Harvest Boundary" Ribbon; Unit 2 is flagged in purple ribbon . 

Clumped Wildlife Reserve Trees I Green Recruitment Trees: N/A -------------------
Right -of -Way Limits I Road Centerlines: Unmarked light pink ribbon . Flagging follows single-track recreation trail 

Stream Crossing Work: N/A --------------------------------
Rip aria n Management Zone Boundaries and Leave/Take Trees: Orange "Riparian Management Zone" Ribbon 

Channel Migration zone: Orange "Riparian Management Zone" Ribbon 

Wetland Management Zone Boundaries and Leave/Take Trees: Orange "Riparian Management Zone" 

28. Additional information (attach additional pages if necessary): 
• See FPA/N instructions for required plan information for hydraulic projects in or over Type S, F, or complex N 

Water. 
• If applicable, include mitigation measures from a geotechnical memo, letter, or report. 

WA State Parks is completing a forest health thinning on approximately 341 .6 acres in portions of Riverside 
State Park. The primary objective of this thinning is to reduce wildfire fuels while improving forest health and 
stand vigor. The harvest will be completed using the Individuals, Clumps, and Openings ("ICO") marking 
strategy and is designed to increase spatial heterogeneity within the stand after harvesting is complete. 

Stream A - Spokane River, 200' buffer established. 

Stream B - Deep Creek, 100'+ buffer established protecting potentially unstable slopes, see attached 
Appendix D. 

Stream C - Does not exist - walking and biking trail. 

Wetland A - Floodplain of Spokane River, 200' buffer established. 

Wetland C - Type A along bank of Spokane River, more than 200' from unit. 

Wetland D - Type A along bank of Spokane River, more than 200' from unit. 

Wetland E - Type A along bank of Spokane River, more than 200' from unit. 

Wetland G - Type A along bank of Spokane River, more than 200' from unit. 

There will be some reconstruction of the road that encompasses the western-most edge of unit 4. 

07. The harvest boundary also extends into Parcels 26083.9029 and 26083.9039 of T26 R42E S8, as well as 
Parcel 26074.0101 ofT26 R42E S18. 

016. All of Road A new construction will be abandoned following the conclusion of the thinning , approximately 
3,150'. From the existing county road approach on 7-mile Rd . approximately 100' of rough two-track road 
already exist for utility ROW access. Currently, there is a gate blocking public vehicle access from the 100' of 
existing two-track. 

For abandonment of Road A new construction, slash will be left in road footprint to prevent erosion, and water 
bars will be constructed on slopes, as necessary. There are no water crossings associated with Road A. The 
gate currently barricading public access will be maintained or re installed at the conclusion of the thinning . 
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27. How are the following currently marked on the ground? (Flagging color, paint color, road, fence, etc.) 

Harvest/Salvage Boundaries: Pink "Timber Harvest Boundary" Ribbon; Unit 2 is flagged in purple ribbon. 

N/A Clumped Wildlife Reserve Trees I Green Recruitment Trees: --------------------
Right -of -Way Limits I Road Centerlines: N/A ----------------------------
Stream Crossing Work: N/A ----------------------------------
Rip aria n Management Zone Boundaries and Leave/Take Trees: Orange "Riparian Management Zone" Ribbon 

Channel Migration zone: Orange "Riparian Management Zone" Ribbon 

Wetland Management Zone Boundaries and Leave/Take Trees : Orange "Riparian Management Zone" 

28. Additional information (attach additional pages if necessary): 
• See FPA/N instructions for required plan information for hydraulic projects in or over Type S, F, or complex N 

Water. 
• If applicable, include mitigation measures from a geotechnical memo, letter, or report. 

WA State Parks is completing a forest health thinning on approximately 341 .6 acres in portions of Riverside 
State Park. The primary objective of this thinning is to reduce wildfire fuels while improving forest health and 
stand vigor. The harvest will be completed using the Individuals, Clumps, and Openings ("ICO") marking 
strategy and is designed to increase spatial heterogeneity within the stand after harvesting is complete. 

Stream A - Spokane River, 200' buffer established. 

Stream B - Deep Creek, 100'+ buffer established protecting potentially unstable slopes, see attached 
Appendix D. 

Stream C - Does not exist - walking and biking trail. 

Wetland A - Floodplain of Spokane River, 200' buffer established. 

Wetland B - Forested wetland, within 200' buffer of Spokane River. 

Wetland C - Forested Wetland along banks of river. Middle wetland beneath power lines should be 
considered a forested wetland because if not for the spray application, trees would be present in same 
capacity as two neighboring forested wetlands . 

Wetland D - Type A along bank of Spokane river, more than 200' from unit. 

Wetland E - Forested Wetland along banks of river, more than 200' from unit. 

Wetland G - Forested Wetland along banks of river, more than 200' from unit. 

There will be some reconstruction of the road that encompasses the western-most edge of unit 4. 

07. The harvest boundary also extends into Parcels 26083.9029 and 26083.9039 of T26 R42E S8, as well as 
Parcel 26074.0101 ofT26 R42E S18. 

016. All of Road A new construction will be abandoned following the conclusion of the thinning, approximately 
3,150' . From the existing county road approach on 7-mile Rd . approximately 100' of rough two-track road 
already exist for utility ROW access. Currently, there is a gate blocking public vehicle access from the 100' of 
existing two-track. 

For abandonment of Road A new construction , slash will be left in road footprint to prevent erosion , and water 
bars will be constructed on slopes, as necessary. There are no water crossings associated with Road A. The 
gate currently barricading public access will be maintained or re installed at the conclusion of the thinning . 
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29. We acknowledge the following: 3027124 
• The information on this application/notification is true. 

• We understand this proposed forest practice is subject to: 

o The Forest Practices Act and Rules, AND 

o All other federal , state or local regulations. 

• Compliance with the Forest Practices Act and Rules does not ensure compliance with the Endangered 
Species Act or other federal , state or local laws. 

• If we said that we would not convert the land to non-forestry use, the county or city may deny development 
permits on this parcel for the next six (6) years. 

• The following may result in an unauthorized incidental take of certain endangered or threatened fish species: 

o Conversion of land to non-forestry use. 

o Harvesting within the maximum RMZ on a 20-acre exempt parcel that was acquired after June 5, 2006. 

o Equipment crossings or fords that are in or over Type S and F Waters . 

• Inadvertent Discovery - Chapter 27.44, 27.53, 68.50 and 68.60 RCW 

o If you find or suspect you have found an archeological object or Native American cairn , grave, or 
glyptic record , immediately cease disturbance activity, protect the area and promptly contact the 
Department of Archaeology and Historic Preservation at 360-586-3077. 

o If you find or suspect you have found human skeletal remains, immediately cease disturbance activity, 
protect the area, and contact the County Coroner or Medical Examiner and local law enforcement as 
soon as possible. Failure to report human remains is a misdemeanor. 

The landowner understands that by signing and submitting this FPA/N they are authorizing the Department of 
Natural Resources to enter the property in order to review the proposal, inspect harvest operations, and 
monitor compliance for up to three years after its expiration date. RCW 76.09.150 

d';J Landowner 

Print Name: 

~ Sf_ Awie(VI J 
Date: 

G/ti I i.02.1-Jt 

Signature of Legal of Timber Owner* 
(if different than landowner) 

Print Name: 

Date: 

Signature of Legal Operator 
(if different than landowner) 

Print Name: 

Date: 

*N OTE: if you are a "Perpetual Timber Rights Owner," and are submitting this without the landowner's signature, 
provide written evidence the landowner has been notified. 

• Please make a copy of this FPA/N for your records . 

• If this FPA/N contains a hydraulic project requiring WDFW concurrence review, it will not be available online for 
public review until after the WDFW concurrence review period . 
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Small Forest Landowner Checklist 
Road Maintenance and Abandonment Plan 

3027124 

Use the following questions to determine if a SFL Checklist RMAP is required. 

A) Does your FPA/N include timber harvest or salvage? 
~ Yes. Continue to B. D No. Stop, a checklist is not required . 

B) Are you hauling timber on existing forest roads on your property? Not including: residential driveways; skid 
trails; haul roads on neighboring property; 
~ Yes. Continue to C. D No. Stop, a checklist is not required . 

C) Do you own more than 80 acres of forest land in Washington? 
~ Yes. A checklist is required . D No. Continue to D. 

D) Is this FPA/N on a block of forest land that contains more than 20 contiguous acres? 
~ Yes. A checklist is required D No. Stop, a checklist is not required . 

1. This checklist applies to: Select one. 

~ The existing forest roads on my forestland that I will use for this FPA/N . (minimum required) 

D I assessed all existing forest roads on my forestland . Assessing all your forest roads is optional. If you choose 
this, you will not be required to submit additional checklists with future FPNNs. 

If you check this box, include a Forest Practices Activity Map that shows all your forest roads . 

2. What is the approximate total number of miles of existing forest road assessed: _4_.5 ________ _ 

3. Forest Road Assessment. Complete this question after you have assessed your existing forest roads. 

Select all sediment and road issues that are known to be associated with your existing forest roads. 

D I would like DNR to contact me for help with this section. (If you check this box, you may leave the rest of the 
boxes in this question blank. DNR will contact you.) 

D Water from the road or ditch runs directly into typed water. 

D Water flows under, over, or around the culvert. 

D The culvert keeps filling with dirt. 

D The road has large cracks or ruts. 

D The road has sinkholes. (not a pothole, but a hole that you can 't drive over) 

D Dirt from the uphill side of the road keeps falling into the ditch-line before regularly scheduled maintenance. 

D Dirt from the cut-slope keeps falling downhill into or near a stream, pond, or wetland . 

D There are indications of past surface erosion. 

D The road crosses typed water (a culvert, bridge, or ford exist) 

~ I have assessed my existing forest roads and they do not have any of the above issues. 
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3021.12 4 
4. Family Forest Fish Passage Program 

The Family Forest Fish Passage Program (FFFPP) is a program to fix fish passage barriers , such as culverts. Not 
all culverts are fish passage barriers. For an evaluation of your potential fish passage barrier please contact DNRs 
Small Forest Landowners Office at 360-902-1404 or visit www.dnr.wa.gov\fffpp for more information. 

Check the box that applies: 

~ Not applicable. 

D I choose to enroll in the FFFPP and would like to have my potential barrier evaluated for eligibility. I 
understand by checking this box, I may be required to provide cost-share associated with the barrier 
removal or replacement. 

D I choose not to enroll in the FFFPP and accept responsibility for removing or repa iring any artificial fish 
barriers on my forest roads at my own expense. 

D This barrier is already enrolled in the FFFPP. 

5. Orphaned Roads 

State law requires DNR to keep an inventory of orphaned roads that pose a risk to public safety or to the public 
resources. Your help with this inventory is requested . 

Orphaned roads are roads on your forestland that have not been used for forest activities since 197 4. Forest 
Practices activities include timber cutting , timber hauling , tree planting , brush control , pre-commercial thinning , 
timber salvage, etc. 

Check the box that applies: 

~ I do not have orphaned roads that I think pose a risk to public resources or public safety; e.g. houses, 
highways, county roads, streams, ponds, or wetlands. 

D I have orphaned roads that I think may pose a risk to public resources or public safety; e.g. houses, 
highways, county roads, streams, ponds, or wetlands. Please show locations of all orphaned roads on a 
separate Forest Practices Activity Map. (This is not the same map that shows your harvest.) 

D I need help identifying orphaned roads. 

6. Road Maintenance Obligations 

All forest landowners have a legal obligation to maintain all their forest roads on their forestland to the extent 
necessary to prevent damage to public resources . This includes forest roads not shown on this assessment. See 
WAC 222-24-052 . Best Management Practices (BMPs) for road maintenance are located in Section 3 of the 
Forest Practices Board Manual. Both are available on the DNR website at: www.dnr.wa.gov. 

Road maintenance includes: 

• Inspecting forest roads and fixing damage before, during and after hauling timber and/or rock. 
• Keeping drainage structures (relief culverts, ditches, water bars, dips, etc.) and water crossings functional. 

• Making sure water from roads and ditches do not flow directly into streams, ponds, or wetlands. 

~ My existing roads are maintained to Forest Practices standards. 
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Appendix A. Water Type Classification Worksheet 

Eastern Washington 

Stream/Segment ID Stream/Segment ID Stream/Segment ID 

Stream A Stream B Stream C 

Date(s) Observed Date(s) Observed Date(s) Observed 

1/30/2024 1/30/2024 1/30/2024 

1. Did you determine fish use as described in the Forest Practices Board Manual Section 13? Or, does the 
stream have waiver characteristics? See WAC 222-16-031(3)(b)(ii). 

□ No. Continue to 2. 181 No. Continue to 2. 181 No. Continue to 2. 

□ Yes . Meets waiver criteria . Skip to 6. □ Yes. Meets waiver criteria. Skip to 6. □ Yes . Meets waiver criteria . Skip to 6. 

□ Yes . Attach documentation or □ Yes. Attach documentation or □ Yes . Attach documentation or 

provide approved WTMF number: provide approved WTMF number: provide approved WTMF number: 

~ Fish found . Stop: Type F water. □ Fish found . Stop: Type F water. □ Fish found . Stop: Type F water. 

□ No fish . Skip to 6. □ No fish . Skip to 6. □ No fish. Skip to 6. 

2. Were fish observed, or are fish known to use the stream any time of the year? 

□ No. Continue to 3. □ No. Continue to 3. 181 No. Continue to 3. 

□ Yes . Stop : Type F water. 181 Yes. Stop: Type F water. □ Yes. Stop: Type F water. 

3. Is there an impoundment (ponded water) upstream of the assessed segment that is greater than 0.5 acres? 

□ No. Continue to 4. □ No. Continue to 4. 181 No. Continue to 4. 

□ Yes . Stop : Type F water. □ Yes. Stop: Type F water. □ Yes. Stop: Type F water. 

4. Are there segments within or upstream of the assessed portion of the stream where the average bankfull 
width is three feet or greater? AND, is the average stream gradient less than or equal to 16%? 

□ No. Continue to 5. □ No. Continue to 5. l&l No. Continue to 5. 

□ Yes. Stop: Type F water. □ Yes. Stop: Type F water. □ Yes. Stop: Type F water. 

5. Are there segments within or upstream of the assessed portion of the stream where the average bankfull 
width is three feet or greater? AND, is the average stream gradient between 16 and 20%? AND, is the 
contributing basin to the stream greater than 175 acres? 

□ No. Continue to 6. □ No. Continue to 6. l&l No. Continue to 6. 

□ Yes . Stop: Type F water. □ Yes . Stop: Type F water. □ Yes. Stop: Type F water. 

6. Does the stream segment contain water at all times during a normal rainfall year? 

□ No. Continue to 7. □ No. Continue to 7. 181 No. Continue to 7. 

□ Yes. Type Np water. Skip to 9 □ Yes. Type Np water. Skip to 9 □ Yes. Type Np water. Skip to 9 

7. Is the stream segment downstream of a perennial source of water? 

□ No. Continue to 8. □ No. Continue to 8. 181 No. Continue to 8. 

□ Yes . Type Np water. Skip to 9 □ Yes. Type Np water. Skip to 9 □ Yes . Type Np water. Skip to 9 

8. Is the stream physically connected by an above-ground channel to Type S, F or Np water? 

□ No. Non-typed water. □ No. Non-typed water. 181 No. Non-typed water. 

□ Yes . Type Ns water. □ Yes . Type Ns water. □ Yes . Type Ns water. 

9. Describe how you determined the uppermost point of perennial flow. Include a description of its location and 
show the point on a map. Use a separate piece of paper if necessary. 

Spokane River Deep Creek Does not exist - walking/biking trail. 
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REVISION 
FPA# ·so,-~ ti y 

DATE 7 - / o - Z '.( 
Appendix D. Slope Stability Informational Form 

Complete and submit this form with your FPA/N if you indicated you are working io. or around potentially unstable 
slopes or landforms. 

• Instructions for Appendix D. Slope Stability Informational Form is located in the Forest Practices 
Application/Notification Instructions document. 

• Refer to WAC 222-16-050(1 )(d) and Forest Practices Board Manual Section 16 - Guidelines for Evaluating 
Potentially Unstable Slopes for definitions and descriptions of potentially unstable slopes or landforms. 

1.a. What preliminary screening tools were used to identify unstable slopes or landform features in and/or 
around your proposal? 

□ Aerial Photo IZI LiDAR □ Landslide Inventory □ GIS IZI Field Review 

□ Forest Practices Application Mapping Tool (FPAMT) Resource Map □ Other. Describe: 

b. Did any of the features identified during the preliminary screening not exist when you performed a field 
review? 

181 No. □ Yes . Describe : 

2.a. Are you conducting forest practices activities in or over potentially unstable slopes or landforms? 

IZl No. Skip to Question 3.a □ Inner Gorge □ Bedrock Hollow □ Convergent Headwall 

□ Groundwater recharge area of glacial deep-seated landslides □ Outer edges of meander bends 

□ Toe of deep-seated landslide with slopes ~ 65% □ Category E. Describe in "Other" below. 

□ Other. Describe: 

b. What activities may occur in or over potentially unstable slopes or landforms? Check all that apply: 

□ Timber Harvest □ Road Construction □ Road Maintenance □ Suspending Cables 

□ Yarding □ Tailholds □ Other. Describe: 

None. 

3.a. Are you conducting forest practices activities around potentially unstable slopes or landforms? 

□ No. Skip to Question 4.a IZI Inner Gorge □ Bedrock Hollow □ Convergent Headwall 

□ Groundwater recharge area of glacial deep-seated landslides □ Outer edges of meander bends 

□ Toe of deep-seated landslide with slopes ~ 65% IZI Category E. Describe in "Other" below. 

□ Other. Describe: 
Mass wasting deposits 

b. What activities may occur around potentially unstable slopes or landforms? Check all that apply: 

~ Timber Harvest □ Road Construction □ Road Maintenance □ Suspending Cables 
□ Yarding □ Tailholds □ Other. Describe: 
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Appendix D. Slope Stability Informational Form 

Complete and submit this form with your FPA/N if you indicated you are working lo. or around potentially unstable 
slopes or landforms. 

• Instructions for Appendix D. Slope Stability Informational Form is located in the Forest Practices 
Application/Notification Instructions document. 

• Refer to WAC 222-16-050(1 )(d) and Forest Practices Board Manual Section 16 - Guidelines for Evaluating 
Potentially Unstable Slopes for definitions and descriptions of potentially unstable slopes or landforms. 

1.a. What preliminary screening tools were used to identify unstable slopes or landform features in and/or 
around your proposal? 

□ Aerial Photo IZI LiDAR □ Landslide Inventory □ GIS IZ! Field Review 

□ Forest Practices Application Mapping Tool (FPAMT) Resource Map □ Other. Describe: 

b. Did any of the features identified during the preliminary screening not exist when you performed a field 
review? 

IZI No. □ Yes. Describe: 

2.a. Are you conducting forest practices activities in or over potentially unstable slopes or landforms? 

IZl No. Skip to Question 3.a □ Inner Gorge □ Bedrock Hollow □ Convergent Headwall 

□ Groundwater recharge area of glacial deep-seated landsl ides □ Outer edges of meander bends 

□ Toe of deep-seated landslide with slopes ~ 65% □ Category E. Describe in "Other" below. 

□ Other. Describe: 

b. What activities may occur in or over potentially unstable slopes or landforms? Check all that apply: 

□ Timber Harvest □ Road Construction □ Road Maintenance □ Suspending Cables 

□ Yarding □ Tailholds □ Other. Describe: 

None. 

3.a. Are you conducting forest practices activities around potentially unstable slopes or landforms? 

□ No. Skip to Question 4.a IZI Inner Gorge □ Bedrock Hollow □ Convergent Headwall 

□ Groundwater recharge area of glacial deep-seated landslides □ Outer edges of meander bends 

□ Toe of deep-seated landslide with slopes ~ 65% □ Category E. Describe in "Other" below. 

□ Other. Describe: 

b. What activities may occur around potentially unstable slopes or landforms? Check all that apply: 

IZl Timber Harvest □ Road Construction □ Road Maintenance □ Suspending Cables 

□ Yarding □ Tailholds □ Other. Describe: 
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DATE 
4.a. Were any features identified in Question 3.a. excluded from your forest pracfices aeti\dty? 2 

□ No. Skip to Question 5 ~ Yes. Continue to Question 4.b 

b. Describe the field indicators you used to exclude potentially unstable slopes or landforms from your 
forest practices activity (example: flagging was placed a crown width away from the break in slope of the 
inner gorge): 
Flagging for RMZ along Deep Creek on western edge of harvest boundary was extended past 100' required to ensure 
potentially unstable features was excluded from harvest boundary. 

Flagging was hung a minimum of one crown width back from 70% slope break. 

Category E landform is outside of harvest boundary, excluded by harvest boundary flagging . 

5. Are there areas of public use located in or around the area of your proposed forest practices activity? 

□ No. ~Yes.Check all that apply and show locations on map (Question 7). 

□ Public Road(s) □ Utilities ~ Designated Recreation Area(s) □ Structure(s) 
□ Other. Describe: 

6. Complete the table below with date(s) and person(s) that conducted field review(s): 

Date Name Title/Position 

1/30/2024 Devon Yeager Forester 1 

7. Attach a map showing the following: 

• All areas reviewed . 

• Locations of unstable slopes and landforms that were identified as described in Question 2.a. and 3.a. 

• Locations where areas of public use exist as described in Question 5 above. 
This map is intended to be developed by the field practitioner. 

This can be a forest practices activity map, harvest map, or GIS map - See FPA/N instructions for example map. 
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4.a. Were any features identified in Question 3.a. excluded from your forest practices activity? 
3027.124 

D No. Skip to Question 5 181 Yes. Continue to Question 4.b 

b. Describe the field indicators you used to exclude potentially unstable slopes or landforms from your 
forest practices activity (example: flagging was placed a crown width away from the break in slope of the 
inner gorge): 

Flagging for RMZ along Deep Creek on western edge of harvest boundary was extended past 100' required to ensure 
potentially unstable features was excluded from harvest boundary. 

Flagging was hung a minimum of one crown width back from 70% slope break. 

5. Are there areas of public use located in or around the area of your proposed forest practices activity? 

6. 

7. 

D No. 181 Yes. Check all that apply and show locations on map (Question 7). 

D Public Road(s) 

D Other. Describe: 

D Utilities 181 Designated Recreation Area(s) □ Structure(s) 

Complete the table below with date(s) and person(s) that conducted field review(s): 

Date Name Title/Position 

1/30/2024 Devon Yeager Forester 1 

Attach a map showing the following: 

• All areas reviewed . 

• Locations of unstable slopes and landforms that were identified as described in Question 2.a. and 3.a. 

• Locations where areas of public use exist as described in Question 5 above. 

This map is intended to be developed by the field practitioner. 

This can be a forest practices activity map, harvest map, or GIS map - See FPA/N instructions for example map. 

2023 July - Appendix D. Slope Stabil ity Informational Form Page 2 of 2 

EXHIBIT C



3027124 
Appendix E. CMZ Assessment Form 

Stream Identifier: ....:S=-1-'-----------

Complete and attach this informational form to your FPA/N if you answered 'Yes' to FPA Question 11j. Refer to Forest 
Practices Board Manual Section 2-Standard Methods for Identifying Bankfu/1 Channel Features and Channel Migration 
Zones for guidance on evaluating Channel Migration Zones (forms within Forest Practices Board Manual 2 are optional). 

Applicant Office Review: 

1. Screening tools used: 

□ GIS ~ LiDAR □ USGS Topographic Map □ Aerial Photo. Years: ____________ _ 

~ Other. Describe: Field Observation with DJ Greene 

2. Are you aware of channel movement or did you observe obvious channel movement between aerial 
photograph years? 

□ No. Continue to Question 3 ~ Yes. Continue to Question 5 

3. Evaluate valley confinement using USGS topographic map(s) or aerial photographs. 

~ Valley floor is significantly wider than the channel. Channel migration may be occurring. 

□ Valley floor is very narrow, obviously less than twice as wide as the channel. If you can clearly see this 
circumstance on the aerial photographs, it is unlikely that channel migration is occurring. 

4. Did you observe any of the following on the aerial photographs? 

□ Side channels □ Large gravel bars □ Eroding banks □ High sinuosity or sharp channel bends 

□ Wood jams ~ Multiple channels (braiding) □ New channels occurring between photo years (avulsions) 

5. If CMZ is present, check the component(s) present in your delineation. 

~ Avulsion hazard area □ Erosion hazard area (attach erosion rate calculations) 

6. What was the distance of channel walked? What was the length of CMZ boundary delineated? 

Length of stream within subject property. 

7. Briefly describe how you determined a CMZ exists, how you delineated the outer edge of the CMZ, and how 
you marked the outer edge of the CMZ on the ground (flagging color, paint, etc.): 

Site recon determined presence of northernmost area of Deep Creek (which is associated with the Type S Spokane 
River - Stream A) to be a CMZ. Flagging was hung more than 250' away from outer edges of CMZ to account for 
unstable slopes, Type S Water and CMZ. 

Field Review: 

Date(s) of Field Review: _1_/3_0_/2_0_2_4 _____________ _ 

Person(s) that conducted field review: Devon Yeager Forester 1 ----~------------------------
Name Title/position 

Name Title/position 
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Forest Practices Application/Notification 

Notice of Decision 

Decision 

FPA/N No: 3027124 

Effective Date: 0711512024 
-------------

Expiration Date: 07/15/2027 
-------------

Shut Down Zone: _6_8_6 __________ _ 

EARR Tax Credit: ~ Eligible □ Non-eligible 

Reference: 7 Mile FHT 
-------------
17,20, 7, 8, 18-26-42 

□ Notification Accepted Operations shall not begin before the effective date. 

181 Approved This Forest Practices Application is subject to the conditions listed below. 

□ Disapproved This Forest Practices Application is disapproved for the reasons listed below. 

□ Withdrawn Applicant has withdrawn the Forest Practices Application/Notification (FPA/N) . 

□ Closed All forest practices obligations are met. 

FPA/N Classification 

□ Class II □ Class Ill □ Class IVG 181 Class IVS 

Conditions on Approval/Reasons for Disapproval 

Approved with no conditions. 

Issued By: DJ Greene 
------------------

Title: Forest Practices Forester 

Number of Years Granted on Multi-Year Request 

□ 4 years □ 5 years 

Region: Northeast 

Date: 07/15/2024 

Copies to: ~ Landowner, Timber Owner and Operator 

Issued in person: □ LO □ TO □ OP By: Date: 
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Appeal tntormatjon 
You have thirty (30) days to file (i .e. , actually deliver) an appeal in writing of this Decision and any related State 
Environmental Policy Act (SEPA) determinations to the Pollution Control Hearings Board, the Attorney General's Office, 
and the Department of Natural Resources' region office. See RCW 76.09.205. The appeal period starts when the 
applicant receives this decision , which usually happens electronically on the date indicated below. 

You must file your appeal at all three addresses below: 

Pollution Control Hearings Board Office of the Attorney General Department Of Natural Resources 
Natural Resources Division Northeast Region 

Physical Address Physical Address Physical & Mailing Address 
1111 Israel Road, SW 1125 Washington Street, SE 225 S. Silke Road 
Suite 301 Olympia, WA 98504 Colville, WA 99114 
Tumwater, WA 98501 

Mailing Address 
Mailing address Post Office Box 40100 
Post Office Box 40903 Olympia, WA 98504-0100 
Olympia, WA 98504-0903 

Information regarding the Pollution Control Hearings Board can be found at: https://eluho.wa.gov 

Other Appljcable Laws 
Operating as described in this application/notification does not ensure compliance with the Endangered Species Act, or 
other federal , state, or local laws. 

Transfer of Forest Practjces Appljcatjon[Notjfjcatjon (WAC 222-20-010) 
Use the "Notice of Transfer of Approved Forest Practices Application/Notification" form. This form is available at region 
offices and on the Forest Practices website https://www.dnr.wa.gov/programs-and-services/forest-practices/review
applications-fpars/forest-practices-forms-and. Notify DNR of new Operators within 48 hours. 

Contjnyjng Forestland Obljgatjons (RCW 76 09 060. RCW 76.09.070 Rew 76 09 390 and WAC 222-20-055) 
Obligations include reforestation, road maintenance and abandonment plans, conversions of forestland to non- forestry 
use and/or harvest strategies on perennial non-fish habitat (Type Np) waters in Eastern Washington . 

Before the sale or transfer of land or perpetual timber rights subject to continuing forest and obligations, the seller must 
notify the buyer of such an obligation on a form titled "Notice of Continuing Forest Land Obligation". The seller and buyer 
must both sign the "Notice of Continuing Forest Land Obligation" form and send it to the DNR Region Office for retention . 
This form is available at DNR region offices. 

If the seller fails to notify the buyer about the continuing forestland obligation , the seller must pay the buyer's costs related 
to continuing forestland obligations, including all legal costs and reasonable attorneys' fees incurred by the buyer in 
enforcing the continuing forestland obligation against the seller. 

Failure by the seller to send the required notice to DNR at the time of sale will be prima facie evidence in an action by the 
buyer against the seller for costs related to the continuing forestland obligation prior to sale. 

DNR Declaration of Mailing 

I, Ragene Christensen , caused the Notice of Decision for FPA/N No. 3027124 to be placed in the United 
States mail at Colville, WA, postage paid . I declare under penalty of perjury of the laws of the State of Washington , that 
the foregoing is true and correct. 

07/15/2024 

(Date) 
Colville, WA a ~ _..., 

-(C,...it_y_& ___ S_ta-te-w.,...he_t<_e_s_ig_n_e_d_1 ------- ;rtFure) ~ 
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Date of Receipt: 1 Cj-/0 · Jf 

Forest Practices Application/Notification 

Request to Amend 
Approved FPA/N No.: _3_02_7_. 1_.2_4 ______ _ 

Project Name: ..:..7_-M_:__:_:.ile-=--F_H_T _______ _ 

Use this to request an amendment to an approved Forest Practices Application/Notification. 

1. Landowner, Timber Owner and Operator 

Legal Name of Landowner 

Washington' State Parks and 
Recreation Commission 

Mailing Address 

1111 Israel Road S.W. 

City, State, Zip 

Olympia, WA 98504-2650 

Phone: 509.863.6713 

Email: zach.stamand@parks.wa.gov 

Contact Person 

Zach St. Amand 

Legal Name of Timber Owner Legal Name of Operator 

f8l Same as Landowner □ Same as Landowner 

Mailing Address Mailing Address 

City, State, Zip City, State, Zip 

Phone: Phone: 

Email: Email: 

Phone: 509.863.6713 

Email: zach.stamand@parks.wa.gov 

2. Describe the proposed amendment to the approved FPA/N. You can attach revised pages of an FPA/N , or give 
specific details below. Include a new Activity Map if you are proposing any changes to the original. 

Addition of new construction road. 

Road identifier: Road B 
Road construction length: 1580 feet 
Steepest side slope: 5% 
Road abandonment length: 1580 feet 
Abandonment date: 08/2027 

Abandonment specifications: slash will be left in road footprint to prevent erosion , and water 
bars will be constructed on slopes, as necessary. There are no water crossings associated with Road B. The 
gate currently barricading public access will be maintained or re installed at the conclusion of the thinning. 

2023 July - FPA/N Request to Amend Page 1 of 2 
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3. We acknowledge the following: 

• The information on this application/notification amendment is true. 

• We understand this proposed forest practice is subject to: 

o The Forest Practices Act and Rules, AND 

o All other federal, state or local regulations. 

• Compliance with the Forest Practices Act and Rules does not ensure compliance with the Endangered 
Species Act or other federal, state or local laws. 

• I understand that this amendment is a request for a Notice to Comply for an authorized deviation as described 

in WAC 222-20-060. 

Zach St. Amand 

Date Signed 

9/5/2024 

Signature of Timber Owner * 
(if different than landowner) 

Printed Name 

Date Signed 

Signature of Operator 
(if different than landowner) 

Printed Name 

Date Signed 

*NOTE: if you are a "Perpetual Timber Rights Owner," and are submitting this without the landowner's signature, provide 
written evidence the landowner has been notified. 
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3027 124 
14. If installing, replacing, removing, or maintaining structures in or over any typed water, complete the table 

below. Provide crossing locations and identifiers on your Activity Map. Provide plan details in Quest ion 28 or attach 
plan to the FPA/N. Type S and F and complex Type N Waters require detailed plan information per WAC 222-24-
042(2). See FPAIN instructions for deta iled plan requirements. 

Planned Structure Culvert Design Channel Stream Crossing Water Activity (bridge, Proposed Method Bed Gradient Is this 
Identifier Type (install, replace, ford/equipment Size (no-slope, 

Width (ft) (%) 
an 

(letter, (S, F, remove, crossing*, (width x stream-sim, RMAP 
number) Np, Ns) temporary, puncheon/fill, arch, length) hydraulic, other) 

(F and S (F and S 
Project 

maintenance) round culvert, other) (F and S only) only) only) 

*Fords and/or equipment crossings on Type S and F Waters may result in an unauthorized incidental take of 
certain threatened or endangered fish species. For more information , see 'Background for the State's Incidental 
Take Permits for certain threatened and endangered fish species ' following Quest ion 22 of the FPA/N Instructions 

15. If conducting any of the following activities in or over typed water, complete the table below. Some activities 
will require identifiers on the Activity Map and/or more information in Question 28. See FPAIN instructions for details. 

*Activity Type S Water Type F Water Type Np Water Type Ns Water 

Equipment Crossing** PROVIDE DETAILS IN QUESTION 14 

Suspending Cables 

Cable Yarding 

LWD Placement/Removal 

Beaver Dam Removal 

Felling and Bucking 

Other ( describe in Question 28) 

*Fords and/or equipment crossings on Type S and F Waters must be identified in Question 14. 

16. If constructing or abandoning forest roads, complete the table below. Show the road locat ions and identifiers 
on the Activity Map. Include abandonment plans for all temporary roads and abandonment projects. See FPAIN 
instructions for abandonment plan requirements . 

Road Identifier Road Construction Road Abandonment 

(name, number) Length Steepest Side- Length Abandonment Date 
(feet) slope(%) (feet) (MMIYYYY) 

A 3250 5 3250 08/2027 

B 1580 5 1580 08/2027 

2023 July - Eastern Washington FPA/N 4 of 9 
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 WASHINGTON STATE PARKS 

7-MILE FHT CONTRACT HARVEST ROAD PLAN
SPOKANE COUNTY 

RIVERSIDE STATE PARK 

AGREEMENT NO.: FORESTER: ZACH ST. AMAND 

SECTION 0 – SCOPE OF PROJECT 

0-1 ROAD PLAN SCOPE
Clauses in this road plan apply to all road related work, including landings and rock 
source development, unless otherwise noted.  Roads included in the scope of this plan 
are shown on the attached Squilchuck Road Plan Map 

0-2 REQUIRED ROADS
The specified work on the following roads is required. 

Road Stations Type 
A 47+60’ Post-Haul Maintenance 
B 32+50’ Construction 
B 32+50’ Abandonment 
C 33+75’ Post-Haul Maintenance 
D 15+80’ Construction 
D 15+80’ Abandonment 

0-3 OPTIONAL ROADS
The specified work on the following roads is not required. Any optional roads built by 
the Purchaser must meet all the specifications in the road plan. 

Road Stations Type 
Landing Spurs Up to 600’ combined for 

all spurs 
Construction 

Landing Spurs Up to 600’ combined for 
all spurs 

Abandonment 

A 47+60’ Pre-Haul Maintenance 
C 33+75’ Pre-Haul Maintenance 

0-4 CONSTRUCTION
This project includes, but is not limited to the following construction requirements: 

Road Stations Requirements 
B 32+50’ Construction 
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D 15+80’ Construction 
Centennial 

Trail crossing* 
0+00 Construction 

 
 
*Road C intersect the Centennial Trail,  an asphalt paved recreational trail approximately 
14’ wide. Measures must be taken to protect paved surface and trail edges from damage 
during harvest and hauling operations. Contractor shall protect the Centenniel Trail 
surface at the intersection with Road C during the term of this contract. Contractor shall 
implement measures to prevent damage to the Centennial Trail Surface. If the paved 
Centenniel Trail surface is damaged as a result of Contractor's operations, Contractor shall 
be solely responsible for the repair of the trail to its original condition at Contractor's 
expense. The specific repair methods and materials shall be approved by Contract 
Administrator. 
 
 

0-5 RECONSTRUCTION 
This project includes, but is not limited to the following reconstruction requirements: 
 

Road Stations Requirements 
N/A   

 
 

0-6 PRE-HAUL MAINTENANCE 
This project includes, but is not limited to the following pre-haul maintenance 
requirements: 
 

Road Stations Requirements 
C 33+75’ Pre-haul 

 
 

0-7 POST-HAUL MAINTENANCE 
This project includes post-haul road maintenance listed in Clause 9-5 POST-HAUL 
MAINTENANCE. 
 

0-8 CLOSURE 
This project includes road closure listed in Clause 9-15 ROAD CLOSURE. 
 

0-9 DECOMMISSIONING 
This project includes decommissioning listed in Clause 9-20 ROAD DECOMMISSIONING. 
 
 

0-10 ABANDONMENT 
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This project includes abandonment listed in Clause 9-21 ROAD ABANDONMENT. 
 

SECTION 1 – GENERAL 
 

1-1 ROADS ELIGIBLE FOR USE 
Only those State Park roads identified in the road plan are eligible for use by the 
Purchaser.  Purchaser may request use of additional roads in writing to the Contract 
Administrator.  Use of roads not identified in the road plan are subject to all conditions 
of the Road Plan and are made available to the Purchaser “as-is” at the sole discretion of 
the Contract Administrator.  
 

1-2 ROAD PLAN CHANGES 
If the Purchaser desires a change from this road plan including, but not limited to, 
relocation, extension, change in design, or adding roads; a revised road plan must be 
submitted in writing to the Contract Administrator for consideration. Before work 
begins, Purchaser shall obtain approval from the State for any submitted plan that 
changes the scope of work or environmental condition from the original road plan. 

 
1-7 TEMPORARY ROAD CLOSURE 

Purchaser shall notify the Contract Administrator a minimum of 5 calendar days before 
the closure of any road. Construction may not close any road for more than 21 
consecutive days. Construction may not close the following roads for more than the 
specified number of days. 
 

Road Number of Allowable Closed Days 
N/A  

 
1-8 REPAIR OR REPLACEMENT OF DAMAGED MATERIALS 

Purchaser shall repair or replace all materials, roadway infrastructure, and road 
components damaged during road work or operation activities. The Contract 
Administrator will direct repairs and replacements. Repairs to structural materials must 
be made in accordance with the manufacturer’s recommendation and may not begin 
without written approval from the Contract Administrator. 

 
 

1-11 HPA REQUIREMENTS  
The following work is subject to requirements under a Hydraulics Project Approval (HPA) 
issued by the State of Washington.  
 

Road Stations Work Type 
N/A   
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<SUBSECTION ROAD MARKING> 
 

1-11 HPA REQUIREMENTS 
Roads within the Road Plan are generally not marked.  Non-durable markings for operator 
and truck traffic communication may be used and must be removed at the end of work. 

 
<SUBSECTION TIMING> 

 
1-20 COMPLETE BY DATE 

Purchaser shall complete pre-haul road work before the start of timber haul.  
 

Road Stations <Comments> <Date> 
Roads B & C 66+25’ Prior to Start of Harvest Activities 

 
1-21 HAUL APPROVAL  

Purchaser shall not use roads under this road plan for any activities not associated with 
harvest operations without written approval from the Contract Administrator. 
 

1-22 WORK NOTIFICATIONS 
On the following road(s), Purchaser shall notify the Contract Administrator a minimum 
of 14 calendar days before work begins.  
 

Road Stations 
None  

 
  
 

<SUBSECTION RESTRICTIONS> 
 

 
1-25 ACTIVITY TIMING RESTRICTION 

On the following road(s), the operation of road construction equipment is not allowed 
on weekends or state recognized holidays, unless authorized in writing by the Contract 
Administrator. 
 

Road Stations 
None  

 
The specified activities are not allowed during the listed closure period(s) unless 
authorized in writing by the Contract Administrator. Restrictions for hauling forest 
products are specified in Contract Clause H-130 HAULING SCHEDULE. 
 

<Road> <Stations> Activity Closure Period 
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None    
 
1-26 OPERATING DURING CLOSURE PERIOD 

If permission is granted to operate during a closure period listed in Clause 1-25 ACTIVITY 
TIMING RESTRICTION or Contract Clause H-130 HAULING SCHEDULE, Purchaser shall 
provide a maintenance plan to include further protection of state resources. Purchaser 
shall obtain written approval from the Contract Administrator for the maintenance plan, 
and shall put preventative measures in place before operating during the closure period. 
Purchaser is required to maintain all haul roads at their own expense. If other operators 
are using, or desire to use these roads, a joint operating plan must be developed. All 
parties shall follow this plan. 
 

1-29 SEDIMENT RESTRICTION 
Purchaser shall not allow silt-bearing runoff to enter any streams. 
 

1-30 CLOSURE TO PREVENT DAMAGE 
In accordance with Contract Clause G-220 STATE SUSPENDS OPERATION, the Contract 
Administrator will suspend road work or hauling right-of-way timber, forest products, or 
rock under the following conditions: 
 Wheel track rutting exceeds 6 inches on access roads. 
 Surface or base stability problems persist. 
 Weather is such that satisfactory results cannot be obtained in an area of 

operations. 
 When, in the opinion of the Contract Administrator excessive road damage or 

rutting may occur. 
 
Operations must stop unless authority to continue working or hauling is granted in 
writing by the Contract Administrator. In the event that surface or base stability 
problems persist, Purchaser shall cease operations, or perform corrective maintenance 
or repairs, subject to specifications within this road plan. Before and during any 
suspension, Purchaser shall protect the work from damage or deterioration. 

 
 

 
 

SECTION 2 – MAINTENANCE 
 

2-1 GENERAL ROAD MAINTENANCE  
Purchaser shall maintain all roads used under this contract in accordance with the 
FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS for the entire term of this 
contract. Maintenance is required even during periods of inactivity.  
 

2-2 ROAD MAINTENANCE – PURCHASER MAINTENANCE 
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Purchaser shall perform maintenance on roads listed in Contract Clause C-050 
PURCHASER ROAD MAINTENANCE AND REPAIR in accordance with FOREST ACCESS 
ROAD MAINTENANCE SPECIFICATIONS.  
  

2-4 PASSAGE OF LIGHT VEHICLES 
Purchaser shall maintain <the following> road(s) in a condition that will allow the 
passage of light administrative vehicles.  
 

Road Stations 
Road A 47+60’ 
Road B 32+50’ 
Road C 33+75’ 
Road D 15+80’ 

 
2-5  MAINTENANCE GRADING – EXISTING ROAD 

On the following road(s), Purchaser shall use a grader to shape the existing surface as 
needed or as required by the Contract Administrator.  This is in addition to any similar 
work required to adhere with the FOREST ACCESS ROAD MAINTENANCE 
SPECIFICATIONS.  
 
 

Road Stations Requirements 
Road C 33+75’ As needed 

 
2-6 CLEANING CULVERTS  

On the following road(s), Purchaser shall clean the inlets and outlets of all culverts.  This 
is in addition to any similar work required to adhere with the FOREST ACCESS ROAD 
MAINTENANCE SPECIFICATIONS. 
 

Road Stations 
None  
  
  

 
 

 
 

2-7 CLEANING DITCHES, HEADWALLS, AND CATCH BASINS  
On the following road(s), Purchaser shall clean ditches, headwalls, and catchbasins. 
Work must be completed before log haul begins and as part of the final maintenance.  
This is in addition to any similar work required to adhere with the FOREST ACCESS ROAD 
MAINTENANCE SPECIFICATIONS. 
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Road Stations 
  
  
  

 
2-8 WINTER MAINTENANCE  

Winter maintenance may include snow removal, punching through snow berms at 
ingress/egress to public roads, and sand and gravel applications for traction 
enhancement.    No salt applications may be used on State Parks property without prior 
approval by the Contract Administrator.  The Purchaser  shall perform winter 
maintenance as needed to perform their work at the rates agreed upon in P-033.1.  Any 
winter maintenance needed that is not specified will be performed at the Contractor’s  
sole expense.  This is in addition to any similar work required to adhere with the FOREST 
ACCESS ROAD MAINTENANCE SPECIFICATIONS 
 
 
 

SECTION 3 – CLEARING, GRUBBING, AND DISPOSAL 
 

<SUBSECTION BRUSHING> 
 

3-1 BRUSHING 
On the following road(s), Purchaser shall cut vegetative material up to 3 inches in 
diameter, including limbs, as shown on the BRUSHING DETAIL. Root systems and stumps 
of cut vegetation may not be disturbed unless directed by the Contract Administrator. 
Purchaser shall remove brushing debris from the road surface, ditchlines, and culvert 
inlets and outlets.  
 

Road Stations 
All Roads As Needed 

 
<SUBSECTION CLEARING> 

 
(REMOVED) 

 
<SUBSECTION DECKING> 

 
 

3-7 RIGHT-OF-WAY DECKING 
On the following road(s), Purchaser shall deck all right-of-way timber. Decks must be 
parallel to the road centerline and placed within the cleared right-of-way. Decks must 
be free of dirt, limbs, and other right-of-way debris, and removable by standard log 
loading equipment from the roadbed.  
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Road Stations 

None  
  
  

 
3-8 PROHIBITED DECKING AREAS 

Purchaser shall not deck right-of-way timber in the following areas:  
 Within the grubbing limits.  
 Within 50 feet of any stream. 
 In locations that interfere with the construction of the road prism. 
 In locations that impede drainage.  
 On slopes greater than 40%. 
 Against standing trees unless approved by the Contract Administrator. 
 Within 200 feet of power lines. 

 
 

<SUBSECTION ORGANIC DEBRIS> 
 

3-20 ORGANIC DEBRIS DEFINITION 
Organic debris is defined as all vegetative material not eligible for removal by Contract 
Clause G-010 PRODUCTS SOLD AND SALE AREA or G-011 RIGHT TO REMOVE FOREST 
PRODUCTS AND CONTRACT AREA, that is larger than one cubic foot in volume within the 
brushing area as shown on the BRUSHING DETAIL. 
 

3-21 DISPOSAL COMPLETION 
Purchaser shall remove organic debris from the road surface, ditchlines, and culvert 
inlets and outlets. Purchaser shall complete all disposal of organic debris, before the 
contract termination date. 
 

3-23 PROHIBITED DISPOSAL AREAS 
Purchaser shall not place organic debris in the following areas:  
 Within 50 feet of a cross drain culvert. 
 Within 150 feet of a live stream, or wetland. 
 Against standing timber. 

 
3-24 BURYING ORGANIC DEBRIS RESTRICTED 

Purchaser shall not bury organic debris unless otherwise stated in this plan. 
 
 
3-25 SCATTERING ORGANIC DEBRIS 

On the following road(s) Purchaser shall scatter organic debris in natural openings on 
the side of the road as directed by the Contract Administrator. Where natural openings 
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are unavailable or restrictive, alternate debris disposal methods are subject to the 
written approval of the Contract Administrator. 
 

Road Stations Requirements 
None   

 
 

<SUBSECTION PILE> 
 

3-31 PILING 
Purchaser shall pile organic debris at landing sites no closer than 20 feet from standing 
timber and no higher than 10 feet. Piles must be free of rock and soil. 

 
SECTION 4 – EXCAVATION 

 
 

4-28 DITCH DRAINAGE 
Ditches must drain to cross-drain culverts or ditchouts. 

 
4-29 DITCHOUTS 

On the following road(s), Purchaser shall construct ditchouts as needed and as directed 
by the Contract Administrator. Ditchouts must be constructed in a manner that diverts 
ditch water onto the forest floor and must have excavation backslopes no steeper than 
a 1:1 ratio. L or R denotes ditchout left or ditchout right.  
 

Road Stations <L or R> 
All Roads As Needed  

<SUBSECTION SHAPING> 
 

4-55 ROAD SHAPING 
Purchaser shall shape the subgrade and surface as shown on the TYPICAL SECTION 
SHEET. The subgrade and surface shape must ensure runoff in an even, un-concentrated 
manner, and must be uniform, firm, and rut-free.  
 

4-56 DRY WEATHER SHAPING 
At any time of year, the Contract Administrator may require the application of water to 
facilitate shaping activities. The method of water application is subject to written 
approval by the Contract Administrator. 
 
 

<SUBSECTION CULVERTS> 
 

5-5 CULVERTS 
 N/A 
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SUBSECTION ENERGY DISSIPATERS 

 
5-20 ENERGY DISSIPATERS 

Purchaser shall install energy dissipaters if deemed necessary by the Contract 
Administrator. 
 
Energy dissipaters must extend a minimum of 1 foot to each side of the culvert at the 
outlet and a minimum of 2 feet beyond the outlet. No placement by end dumping or 
dropping of rock is allowed 
 

5-21 DOWNSPOUTS AND FLUMES 
Downspouts and flumes longer than 10 feet must be staked on both sides at maximum 
intervals of 10 feet with 6-foot heavy-duty steel posts, and fastened securely to the 
posts with No. 10 galvanized smooth wire 1/2-inch bolts in accordance with the 
CULVERT AND DRAINAGE SPECIFICATION DETAIL. 
 

 
 

SUBSECTION CATCH BASINS, HEADWALLS, AND ARMORING 
 

5-26 HEADWALLS FOR CROSS DRAIN CULVERTS 
Purchaser shall construct headwalls in accordance with the CULVERT AND DRAINAGE 
SPECIFICATION DETAIL. Rock used for headwalls must be approved by the Contract 
Administrator. Rock must be placed on shoulders, slopes, and around culvert inlets and 
outlets. Minimum specifications require that rock be placed at a width of one culvert 
diameter on each side of the culvert opening, and to a height of one culvert diameter 
above the top of the culvert. Rock may not restrict the flow of water into culvert inlets 
or catch basins.  
 

 
SUBSECTION SURFACE DRAINAGE 

 
5-30 DRIVABLE WATERBAR CONSTRUCTION 

Purchaser shall construct drivable waterbars in accordance with the DRIVABLE 
WATERBAR DETAIL and as directed by the Contract Administrator. Drivable waterbars 
must be installed concurrently with construction of the subgrade and must be 
maintained in an operable condition.  
 

5-31 ROLLING DIP CONSTRUCTION 
Purchaser shall construct rolling dips in accordance with the ROLLING DIP DETAIL and as 
directed by the Contract Administrator. Rolling dips must be installed concurrently with 
construction of the subgrade and must be maintained in an operable condition.  
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5-33 NATIVE SURFACE ROADS 
If overwintered, native surface roads must be waterbarred (drivable or non-drivable) at 
the discretion of the Contract Administrator by November 1. Purchaser shall construct 
waterbars at a maximum spacing that will produce a vertical distance of no more than 
10 feet between waterbars or between natural drainage paths, and with a maximum 
spacing of 300 feet. 
 

<SUBSECTION DUST ABATEMENT> 
 

6-80 WATERING FOR DUST ABATEMENT 
Purchaser shall use water for dust abatement <on the following roads> <as directed by 
the Contract Administrator>. 
 

Road Stations 
All Roads As Needed 

 
 

 
 

SUBSECTION REVEGETATION 
 

8-15 REVEGETATION 
On the following road(s), Purchaser shall spread certified seed mixture previously 
approved by State Parks on all exposed soils resulting from road work activities as 
directed by the Contract Administrator. Required seed not spread by the termination of 
this contract will become the property of the state. 
 

Road Location Qty (lbs)* Type Comments 
All Roads and 
Landings to be 

Abandoned 

 20/acre 
 

See 8-25 See 8-25 

     
*Quantities are estimates only. Actual quantities may vary and are the responsibility of 
the Purchaser. 
 

8-16 REVEGETATION SUPPLY 
*The Purchaser shall provide the seed mixture as specified by the Contract 
Admnistrator. 

 
8-17 REVEGETATION TIMING 

On the following roads, Harvester shall revegetate as authorized in writing by the Contract 
Administrator. 
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SUBSECTION SEED AND MULCH 
 

8-25 GRASS SEED 
Harvester shall evenly spread the seed mixture listed below on all exposed soil as 
specified by the Contract Administrator at a rate of 20 pounds per acre with an 
estimation of 6 acres in total of exposed soil including all abandonments and landings. 
Grass seed must meet the following specifications:  
 
1. Weed seed may not exceed 0.5% by weight.  
2. All seed species must have a minimum 90% germination rate, unless otherwise 

specified.  
3. Seed must be certified.  
4. Seed must be furnished in standard containers showing the following information: 

a. Common name of seed 
b. Net weight 
c. Percent of purity 
d. Percentage of germination 
e. Percentage of weed seed and inert material 

5. Seed must conform to the following mixture <unless a comparable mix is approved 
in writing by the Contract Administrator>. 

 
Kind and Variety of Seed in Mixture % by Weight <Minimum % germination> 

Bluebunch Wheatgrass 50% 90% 
Bottlebrush Squirreltail 15% 90% 
Sandberg’s Bluegrass 15% 90% 

Thickspike Wheatgrass 20% 90% 
 

 
SECTION 9 – POST-HAUL ROAD WORK 

 
SUBSECTION STRUCTURES 

 
9-1 EARTH BARRICADES 

Purchaser shall construct barricades in accordance with the EARTH BARRICADE DETAIL. 
 

Road Stations 
None  

 
 

 
 

SUBSECTION POST-HAUL MAINTENANCE 
 

9-5 POST-HAUL MAINTENANCE 

EXHIBIT D
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Purchaser shall perform post-haul maintenance in accordance with the FOREST ACCESS 
ROAD MAINTENANCE SPECIFICATIONS and as specified below.  
 

Road <Stations> Additional Requirements 
Road A 47+60’ Post-Hual Maint. 
Road C 33+75’ Post-Hual Maint. 

   
 
 

<SUBSECTION CLOSURE 
 
 

9-21 ROAD ABANDONMENT 
Purchaser shall abandon the following roads before the termination of this contract. 
Work must be in accordance with the ROAD ABANDONMENT CROSS SECTIONS DETAIL. 
 

Road Stations <Type> <Date> 
Road A 32+50’ Light TBD 
Road D 15+80’ Light TBD 

Landing Spurs All Constructed Light TBD 
 

 
9-22 LIGHT/MEDIUM DECOMMISSIONING AND ABANDONMENT 

 Remove road shoulder berms except as directed by Contract Administrator. 
 Rip the surface to a minimum depth of <10> inches. 
 Construct drivable waterbars according to the attached DRIVABLE WATERBAR 

DETAIL at a maximum spacing that will produce a vertical drop of no more than 10 
feet between waterbars or between natural drainage paths and with a maximum 
spacing of 500 feet, or as directed by the Contract Administrator 

 Construct non-drivable waterbars according to the attached NON-DRIVABLE 
WATERBAR DETAIL at a maximum spacing that will produce a vertical drop of no 
more than 10 feet between waterbars or between natural drainage paths and with a 
maximum spacing of 250 feet, or as directed by the Contract Administrator. 

 Skew waterbars at least 30 degrees from perpendicular to the road centerline on 
roads in excess of 3 percent grade. 

 Key waterbars into the cut-slope to intercept the ditch. Waterbars must be 
outsloped to provide positive drainage. Outlets must be on stable locations. 

 Block roads with earth barricades in accordance with the attached EARTH 
BARRICADE DETAIL. 

 Remove culverts. 
 Remove ditch cross drain culverts and leave the resulting trench open. 
 Apply grass seed concurrently with abandonment and in accordance with Section 8 

EROSION CONTROL. 

EXHIBIT D



 
 

 Page 14 of 24  
 

 Cover, concurrently with abandonment, all exposed soils within 100 feet of any live 
stream, with a 8 inch deep layer of straw. 

 Provide and evenly spread a 6-inch layer of straw to all exposed soils associated with 
stream culvert removals. 

 Scatter woody debris onto abandoned road surfaces. 
 
 

9-24 HEAVY DECOMMISSIONING AND ABANDONMENT 
 Fill in ditches. 
 Rip the surface to a minimum depth of 10 inches. 
 Outslope the surface at a minimum of 30 percent. 
 Remove embankments, sidecast fill, and place material into cut-banks and shape 

banks to conform to the natural ground. 
 Remove road shoulder berms except as directed. 
 Construct non-drivable waterbars in accordance with the attached NON-DRIVABLE 

WATERBAR DETAIL at a maximum spacing that will produce a vertical drop of no 
more than 10 feet between waterbars or between natural drainage paths and with a 
maximum spacing of 100 feet, or as marked in the field. 

 Skew waterbars at least 30 degrees from perpendicular to the road centerline on 
roads in excess of 3 percent grade. 

 Key waterbars into the cut-slope to intercept the ditch. Waterbars must be 
outsloped to provide positive drainage. Outlets must be on stable locations.> 

 Block roads with earth barricades in accordance with the attached EARTH 
BARRICADE DETAIL. 

 Remove culverts. 
 Remove ditch cross drain culverts and leave the resulting trench open. 
 Apply grass seed concurrently with abandonment and in accordance with Section 8 

EROSION CONTROL. 
 Cover, concurrently with abandonment, all exposed soils within 100 feet of any live 

stream, with a 8-inch deep layer of straw. 
 Provide and evenly spread a 6-inch layer of straw to all exposed soils associated with 

stream culvert and puncheon removals, as well as all waste material generated by fill 
removal that are within 30 feet of excavation limits. 

 Scatter woody debris onto abandoned road surfaces. 
 
  EXHIBIT D
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ROLLING DIP LIST 
 

Road L-Station Remarks 
   
   
   
   
   
   
   
   
   
   

 
 

DRIVABLE WATERBAR LIST 
 

Road L-Station Remarks 
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FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS 
 
Surface 
 Grade and shape road surfaces, turnouts, and shoulders to the original shape to provide 

a smooth, rut-free traveled surface and maintain surface water runoff in an even, 
unconcentrated manner. 

 Blading shall not undercut the backslope. 
 If required by the Contract Administrator, water shall be applied as necessary to control 

dust and retain fine surface rock. 
 Surface material shall not be bladed off the roadway. Replace surface material as 

directed by the Contract Administrator. 
 Remove shoulder berms, created by grading, to facilitate drainage, except as marked or 

directed by the Contract Administrator. 
Drainage 
 Prevent silt bearing road surface and ditch runoff from delivering sediment to any 

streams or wetlands. 
 Maintain rolling dips and drivable waterbars as needed to keep them functioning as 

intended. 
 Maintain headwalls to the road shoulder level with material that will resist erosion. 
 Maintain energy dissipaters at culvert outlets with non-erodible material or rock. 
 Keep ditches, culverts, and other drainage structures clear of obstructions and 

functioning as intended. 
 Inspect and clean culverts at least monthly, with additional inspections during storms 

and periods of high runoff.  This shall be done even during periods of inactivity. 
Preventative Maintenance 
 Perform preventative maintenance work to safeguard against storm damage, such as 

blading to ensure correct runoff, ditch and culvert cleaning, and waterbar maintenance. 
Termination of Use or End of Season 
 At the conclusion of logging operations, ensure all conditions of these specifications 

have been met. 
Debris 
 Remove fallen timber, limbs, and stumps from the slopes, roadway, ditchlines, and 

culvert inlets. 
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Road C
Pre & Post-haul maint.

Road B
New Const.

Road B & C
Centennial Trail

intersection
Road A

Post-haul maint.

Road D
New Const

7-Mile FHT Road Map

City of Spokane, Spokane County, WA State Parks GIS, Esri, TomTom,
Garmin, SafeGraph, GeoTechnologies, Inc, METI/NASA, USGS, Bureau of
Land Management, EPA, NPS, US Census Bureau, USDA, USFWS, Esri,
NASA, NGA, USGS, FEMA

9/24/2024
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Motor Grader

To 140 HP 177.00

To 175 HP 219.00

238.00

308.00

Ripper/Scarifier Use

To 140 HP 4.80

To 175 HP 7.20

Over 175 HP 12.00

Front End Loader; Loader/Backhoe

142.00

150.00

To 160 HP 152.00

170.00

Addition for special attachment use:  compactor, clam, extendaboom, etc. 7.80

Gravel Trucks

On‐Highway Rear Dump 165.00

On‐Highway Rear Dump Transfer Trailer (2 axles, 10 CY) 18.00

On‐Highway Bottom Dump Trailer (3 axles, 12 CY) 18.00

Dozers

135.00

176.00

200.00

227.00

262.00

Over 240 HP 378.00

Ripper Use

To 180 HP 9.00

To 235 HP 15.00

Over 235 HP 24.00

Tractor Brush Cutters

To 67 PTO HP 120.00

To 80 PTO HP 127.00

Over 80 PTO HP JD 6320 136.00

Excavators

138.00

178.00

205.00

To 95 HP

CAT 120H, 120M

John Deere 772; CAT 140M; Volvo G940; 

CAT 160M, 14M, 16H; Komatsu GD‐825A‐2

JD 310 L EP, CAT 416D, CAT 416E; Komatsu WB142‐2

CAT 420E; Case 580, 590; CAT 908H, 914G; John Deere 344J

CAT 924H, 930H; Hyundai HL730‐9; John Deere 524K

John Deere 624K; Case 621E; CAT 938H, 950H, 966K

Case 650 K; CAT D3K XL

CAT D6T, D7E; John Deere 850J; Komatsu D65EX‐17

CAT D4K, D5K; Case 750K, 850K; John Deere 450J, 550J, 650J; Komatsu D37EX‐24

CAT D6K; Case 1150K, John Deere 700J; Komatsu D51EX‐22

John Deere 750J; Case 1650, 1850; CAT D6N; Komatsu D61EX ‐15

John Deere 670D, 670G, 672D, G; CAT 12M; CAT 140G; CAT143H; Volvo G930; 

Komatsu GD‐655‐3

ACCESS ROAD WORK ORDER EQUIPMENT RATES
Effective 07/01/2022

To 110 HP

CAT D8T; John Deere 950J

To 60 HP

To 240 HP

CAT 312D, 314D; Hitachi 120‐3, 135US‐3; Link‐Belt 135; Komatsu PC 120‐6, 

PC130‐8; John Deere 120D, 135D

CAT 315D; John Deere 160LC; Doosan 175LCV; Komatsu PC160LC‐8; Link‐Belt 160 

LX; Volvo EC160C L

To 75 HP

Over 160 HP

Over 200 HP

To 200 HP

To 105 HP

To 75 HP

Kubota U45, U55; John Deere 50D; Hitachi 50U; CAT 307D

To 120 HP

To 135 HP

To 185 HP

EXHIBIT D



Excavators (continued)

To 140 HP CAT 319D L, 320C; Hitachi 160LC‐3; Link‐Belt 210LX 212.00

215.00

250.00

Over 230 HP 280.00

Add Attachment Rate to Excavator 36.00

Self Propelled Vibratory Compactors

140.00

To 125 HP Bomag BW177PDBH‐40; CAT CP‐433E; Sakai SV400D‐II; Dynapac CA152D 160.00

Over 125 HP 190.00

Track Mounted Rock Drills (with one operator)

To 4.5 inch diameter hole 380.00

Over 4.5 inch diameter hole 446.50

Heavy Equipment Hauling

On‐Highway Rear Dump 165.00

Tilt Deck Utility Trailer (2 axle, up to 40,000 lbs) 10.00

Tilt Deck Utility Trailer (3 axle, up to 50,000 lbs) 13.00

On‐Highway Truck Tractor (GVW up tp 50,000 lbs) 142.00

Lowbed Trailer (2‐axle, up to 50,000 lbs) 15.00

Lowbed Trailer (3‐axle, up to 80,000 lbs) 35.00

Water Trucks

On‐Highway Water Tanker (3,000 gallon capacity) 104.00

On‐Highway Water Tanker (4,000 gallon capacity) 126.00

Off‐Highway Water Tanker (5,000 gallon capacity) 147.00

Power Saws; Pumps 10.00

Laborer Wages (Fully Burdened Rates including profit and overhead)

Laborer‐ Journey Level 50.00

Laborer‐ Apprentice Level 47.00

Notations

1 HP taken at the Flywheel unless stated otherwise.

2

3

4

5 Rates for equipment not included in this schedule can be determined upon request.

To 230 HP

To 80 HP

CAT 320D; Hitachi 200LC‐3, Link‐Belt 240 LX;  PC220LC‐8; John Deere 225D LC; 

Volvo EC240C

CAT 324D, 324E, 328D, 329D; John Deere 240D, 270D, 290G; Hitachi 240LC‐3 

270LC‐3; Link‐Belt 290 LX RBl; Volvo EC 290C
CAT 330D L, 336; Volvo EC330C, John Deere 350G, 350D; Komatsu PC300LC‐8, PC390LC‐

11; Link‐Belt 330 X4;  Hitachi 330LC‐6, 350LC‐3

Bomag BW211PD‐40; Dynapac  CA262D; Ing Rand SD105DA TF; Sakai SV505D‐I

Specification data such as weight and flywheel HP can be determined upon request by providing 

equipment make and model information.

ACCESS ROAD WORK ORDER EQUIPMENT RATES
Effective 07/01/2022

WA Sales Tax ‐ Add sales tax only if an activity is not directly tied to a state timber sale.  Sales tax on 

purchased material will be reimbursed.  

Bomag BW145DH‐40, BW177D‐40; Dynapac CA150D; Sakai SV 201D; Ing. Rand 

SD45F TF

To 170 HP

Hourly rates include operator, owning and operating costs, profit and overhead, and also includes all 

costs of service and support vehicles.
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